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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  ASTM B 564 Nickel Alloy Forgings.  However, when the sponsoring 
organization has not assigned a number to a document, an identifying number 
has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

1330 Kemper Meadow Dr.
Suite 600
Cincinnati, OH  45240
Ph:  513-742-2020
Fax:  513-742-3355
Internet:  www.acgih.org
E-mail:  pubs@acgih.org
AOK6/99

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)

American Wood Council
ATTN:  Publications Dept.
1111 Nineteenth St. NW, Suite 800
Washington, DC  20036
Ph:  800-294-2372
Fax:  202-463-2785
Internet:  http://www.afandpa.org
Order From:  American Wood Council
P.O. Box 5364
Madison, WI  53705-5364
Ph:  800-890-7732
Fax:  608-231-2152
AOK6/99

AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC)

7012 So. Revere Parkway, Suite 140
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Englewood, CO  80112
Ph:  303-792-9559
Fax:  303-792-0669
AOK6/99

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

11 West 42nd St
New York, NY  10036
Ph:  212-642-4900
Fax:  212-398-0023
Internet:  www.ansi.org/
Note:  Documents beginning with the letter "S" can be ordered from:
Acoustical Society of America
P. O. Box 1020
Sweickley, PA  15143-9998
Ph:  412-741-1979
Fax:  412-741-0609
Internet:  
AOK6/99

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph: 610-832-9585
Fax:  610-832-9555
Internet:  www.astm.org
NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.
AOK6/99

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

3246 Fall Creek Highway, Suite 1900
Grandbury, TX 76049-7979
Ph:  817-326-6300
Fax:  817-326-6306
NOTE:  AWPA Book of Standards is published yearly @$75.00; 
individual standards may be ordered separately for $12.00 to 
$28.00 each.
AOK6/99

APA - THE ENGINEERED WOOD ASSOCIATION (APA)

2130 Barrett Park Dr., Suite 102
Kennesaw, GA 30144-3681
Ph:  770-427-9371
Fax:  770-423-1703
Internet:  www.apawood.org
Note:  Prices are available only by calling APA
AOK6/99

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800

SECTION 01090  Page 3



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html
AOK6/99

COMPRESSED GAS ASSOCIATION (CGA)

1725 Jefferson Davis Highway, Suite 1004
Arlington, VA  22202-4102
Ph:  703-412-0900
Fax:  703-412-0128
Internet: www.cganet.com
e-mail:  Customer_Service@cganet.com
AOK6/99

DEPARTMENT OF COMMERCE (DOC)

Order From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-605-6000
Fax:  703-605-6900
Internet:  http://www.ntis.gov
AOK6/99

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)

Order from:
HUD User
P.O. Box 6091
Rockville, MD  20850
Ph:  800-245-2691
e-mail:  Huduser@aspensys.com
AOK6/99

ENGINEERING MANUALS (EM)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081
AOK6/99

ENVIRONMENTAL PROTECTION AGENCY (EPA)

Public Information Center
401 M St., SW
Washington, DC  20460
Ph:  800-490-9198
FAX:  202-260-6257
Internet:  http://www.epa.gov
NOTE:  Some documents are available only from:  National Technical 
Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  800-553-6847
Fax:  703-321-8547
Internet: http://www.fedworld.gov/ntis/ntishome.html
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AOK6/99

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

1151 Boston-Providence Turnpike
P.O. Box 9102
Norwood, MA  02062-9102
Ph:  617-255-4681
Fax:  617-255-4359
Internet:  http://www.factorymutual.com
AOK6/99

FEDERAL SPECIFICATIONS (FS)

Order from:
General Services Administration
Federal Supply Service Bureau
470 L'Enfant Plaza, S.W.
Washington, DC  20407
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  http://pub.fss.gsa.gov/
AOK6/99

HAWAII ADMINISTRATIVE RULES (HAR)

Noise and Radiation Branch
P.O. Box 3378
Honolulu, HI  96801
Ph:  808-586-5800

STATE OF HAWAII DEPARTMENT OF HEALTH (HIDOH)

P.O. Box 3378
Honolulu, Hawaii  96801
Fax:  808-586-5800

HAWAII REVISED STATUTES (HRS)

Legislative Research Library
State Capitol, Room 005
Honolulu, Hawaii  96813
Phone:  (808) 587-0690 or State Library Phone: (808) 586-3500

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

One Batterymarch Park P.O. Box 9101
Quincy, MA  02269-9101
Ph:  800-344-3555
Fax:  800-593-6372
Internet:  http://www.nfpa.org
NOTE:  The complete set of 1997 NFPA National Fire Codes (13 Vol.) 
is available for $835.00.
AOK6/99

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

Mail Stop C-13
4676 Columbia Parkway
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Cincinnati, OH  45226-1998
Ph:  800-356-4676
Internet:  http://www.cdc.gov/niosh/homepage.html
To order pubs for which a fee is charged, order from:
Superintendent of Documents
Government Printing Office
Washington, DC  20402-9325
Ph:  202-512-1800
Fax:  202-512-2250
AOK6/99

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)

P.O. Box 809261
Chicago, IL  60680-9261
Ph:  800-323-9545
Fax:  708-299-1183

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)

4201 Lafayette Center Dr.,
Chantilly, VA  20151-1209
Ph:  703-803-2980
Fax:  703-803-3732
Internet:  http://www.smacna.org
AOK6/99

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

40 24th Street, 6th Floor
Pittsburgh, PA  15222-4656
Ph:  412-281-2331
Fax: 412-281-9992
Internet: www.sspc.org
NOTE:  SSPC documents, except as noted otherwise, are available 
only as a part of the 1995 Steel Structures Painting Manual, 7th 
Edition @ $115.00. 
AOK6/99

UNDERWRITERS LABORATORIES (UL)

333 Pfingsten Rd.
Northbrook,  IL  60062-2096
Ph:  847-272-8800
Fax: 847-272-8129
Internet:  http://www.ul.com/
AOK6/99

Note: First price is for the standard only. Second price is for 
the standard including the Revision Subscription Service.

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

P.O. Box 23145
Portland, OR  97281
Ph:  503-639-0651
Fax:  503-684-8928
AOK/699
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WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

Yeon Bldg.
522 SW 5th Ave.
Suite 500
Portland, OR  97204-2122
Ph:  503-224-3930
Fax:  503-224-3934
AOK6/99

WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA)

507 First Street
Woodland, CA 95695
Ph:  916-661-9591
Fax:  916-661-9586
AOK6/99

        -- End of Section --
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SECTION 01320

PROJECT SCHEDULE

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-07 Schedules

Preliminary Project Schedule; GA.  
Initial Project Schedule; GA. 
Periodic Schedule Updates; GA.

Two copies of the schedules showing codes, values, categories, numbers, 
items, etc., as required.

SD-08 Statements

Qualifications; GA.

Documentation showing qualifications of personnel preparing schedule 
reports.

SD-09 Reports

Narrative Report; FIO.
Schedule Reports; FIO.

Two copies of the reports showing numbers, descriptions, dates, float, 
starts, finishes, durations, sequences, etc., as required.

1.2   QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be 
responsible for the preparation of all required project schedule reports.  
This person shall have previously created and reviewed computerized 
schedules.  Qualifications of this individual shall be submitted to the 
Contracting Officer for review with the Preliminary Project Schedule 
submission

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
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Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute 
in developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments.

3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel shall result in an inability 
of the Contracting Officer to evaluate Contractor progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, then 
the Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.

3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in either the Precedence Diagram Method (PDM) or the Arrow Diagram 
Method (ADM).

3.3.2   Level of Detail Required

With the exception of the preliminary schedule submission, the Project 
Schedule shall include an appropriate level of detail.  Failure to develop 
or update the Project Schedule or provide data to the Contracting Officer 
at the appropriate level of detail, as specified by the Contracting 
Officer, shall result in the disapproval of the schedule.  The Contracting 
Officer will use, but is not limited to, the following conditions to 
determine the appropriate level of detail to be used in the Project 
Schedule.

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations shall be greater than 20 days).
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3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, 
delivery, installation, and testing.

3.3.2.3   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, and notice to proceed for phasing requirements.

3.3.2.4   Bid Item

All activities shall be identified in the project schedule by the Bid Item 
to which the activity belongs.  An activity shall not contain work in more 
than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code.

3.3.2.5   Feature of Work

All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from notice-to-proceed to the contract 
completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date that the Notice to 
Proceed (NTP) was acknowledged.  The Contractor shall include as the first 
activity in the project schedule an activity called "Start Project".  The 
"Start Project" activity shall have:  a "ES" constraint, a constraint date 
equal to the date that the NTP was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have:  a "LF" constraint, a constraint date equal to the 
completion date for the project, and a zero day duration.

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
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Contractor shall specifically address each of the activities noted at every 
project schedule update period to assist the Contracting Officer in 
evaluating the Contractor's ability to actually complete prior to the 
contract period.

3.3.4   Interim Completion Dates

Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in 
that phase falls after the interim completion date.

3.3.5   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity and ensure that the data 
contained on the Daily Quality Control reports is the sole basis for 
schedule updating shall result in the disapproval of the Contractor's 
schedule and the inability of the Contracting Officer to evaluate 
Contractor progress for payment purposes.

3.3.6   Out-of-Sequence Progress

Activities that have posted progress without predecessors being completed 
(Out-of-Sequence Progress) will be allowed only on a case-by-case approval 
of the Contracting Officer.  The Contracting Officer may direct that 
changes in schedule logic be made to correct any or all out-of-sequence 
work.

3.3.7   Extended Non-Work Periods

Designation of Holidays to account for non-work periods of over 5 days will 
not be allowed.  Non-work periods of over 5 days shall be identified by 
addition of activities that represent the delays.  Modifications to the 
logic of the project schedule shall be made to link those activities that 
may have been impacted by the delays to the newly added delay activities.

3.3.8   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.

3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1   Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned 
operations for the first 90 calendar days shall be submitted for approval 
within 20 calendar days after Notice to Proceed is acknowledged.  The 
approved preliminary schedule shall be used for payment purposes not to 
exceed 90 calendar days after Notice to Proceed.
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3.4.2   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 60 
calendar days after Notice to Proceed.  The schedule shall provide a 
reasonable sequence of activities which represent work through the entire 
project and shall be at a reasonable level of detail.

3.4.3   Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer or to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative, is necessary for verifying the 
contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the initial 
submission, and every periodic project schedule update throughout the life 
of the project:

3.5.1   Data Disks

One data disk or one set of data disks containing the project schedule 
shall be provided.  Data on the disks shall be in the P3 format or other 
format which conforms to the format specified in the attached Standard Data 
Exchange Format specification (attached at the end of this Project Schedule 
specification.

3.5.1.1   File Medium

Required data shall be submitted on 3.5-inch disks, formatted to hold 1.44 
MB of data, under the MS-Windows operating system.

3.5.1.2   Disk Label

 A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Initial, Update, or Change), 
full contract number, project name, project location, data date, name and 
telephone number or person responsible for the schedule, and the operating 
system and version used to format the disk.

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.

3.5.2   Narrative Report

A Narrative Report shall be provided with each update of the project 
schedule.  This report shall be provided as the basis of the Contractor's 
progress payment request.  The Narrative Report shall include:  a 
description of activities along the critical path(s), a description of 
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current and anticipated problem areas or delaying factors and their impact, 
and an explanation of corrective actions taken.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number or "I-NODE" 
AND "J-NODE" and then sorted according to Early Start Date.  For completed 
activities the Actual Start Date shall be used as the secondary sort.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number and then sorted according to Early Start 
Date.  For completed activities the Actual Start Date shall be used as the 
secondary sort.

3.5.4.3   Total Float Report

A list of all activities sorted in ascending order of total float.  
Activities which have the same amount of total float shall be listed in 
ascending order of Early Start Dates.

3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
Notice to Proceed until the most recent Monthly Progress Meeting.  This 
report shall reflect the Earnings of specific activities based on the 
agreements made in the field and approved between the Contractor and 
Contracting Officer at the most recent Monthly Progress Meeting.  Provided 
that the Contractor has provided a complete schedule update, this report 
shall serve as the basis of determining Contractor Payment.  Activities 
shall be grouped by bid item and sorted by activity numbers.  This report 
shall:  sum all activities in a bid item and provide a bid item percent; 
and complete and sum all bid items to provide a total project percent 
complete.  The printed report shall contain, for each activity:  Activity 
Number or "i-node" and "j-node", Activity Description, Original Budgeted 
Amount, Total Quantity, Quantity to Date, Percent Complete (based on cost), 
Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
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depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The activity or event 
number, description, duration, and estimated earned value shall be shown on 
the diagram.  The Contracting Officer will use, but is not limited to, the 
following conditions to review compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project.  
The Contracting Officer will approve activity progress, proposed revisions, 
and adjustments as appropriate.

3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.

3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  The following is a minimum set of items which the 
Contractor shall address, on an activity by activity basis, during each 
progress meeting.
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3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed activities.

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations must be based on Remaining Duration for each activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to Notice to Proceed on change orders, change 
orders to be incorporated into the schedule, contractor proposed changes in 
work sequence, corrections to schedule logic for out-of-sequence progress, 
lag durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary, and  3) a schedule which does not represent the actual 
prosecution and progress of the work.

3.7   REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract 
completion date, he shall furnish such justification, project schedule data 
and supporting evidence as the Contracting Officer may deem necessary for a 
determination as to whether or not the Contractor is entitled to an 
extension of time under the provisions of the contract.  Submission of 
proof of delay, based on revised activity logic, duration, and costs 
(updated to the specific date that the delay occurred) is obligatory to any 
approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request. 
 The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements
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The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the Notice to Proceed or constructive 
direction issued for the change.  Such a request shall be in accordance 
with the requirements of other appropriate Contract Clauses and shall 
include, as a minimum:

a.  A list of affected activities, with their associated project 
schedule activity number.

b.  A brief explanation of the causes of the change.

c.  An analysis of the overall impact of the changes proposed.

d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If Notice to Proceed (NTP) is issued for changes prior to settlement of 
price and/or time, the Contractor shall submit proposed schedule revisions 
to the Contracting Officer within 2 weeks of the NTP being issued.  The 
proposed revisions to the schedule will be approved by the Contracting 
Officer prior to inclusion of those changes within the project schedule.  
If the Contractor fails to submit the proposed revisions, the Contracting 
Officer may furnish the Contractor suggested revisions to the project 
schedule.  The Contractor shall include these revisions in the project 
schedule until revisions are submitted, and final changes and impacts have 
been negotiated.  If the Contractor has any objections to the revisions 
furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.

3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

        -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL DESCRIPTIONS

The submittals described below are those required and further described in 
other sections of the specifications.  Other requirements pertaining to 
submittals are included in the SPECIAL CLAUSES.  Submittals required by the 
CONTRACT CLAUSES and other nontechnical parts of the contract are not 
included in this section.

SD-01 Data

Submittals which provide calculations, descriptions, or documentation 
regarding the work.

SD-04 Drawings

Submittals which graphically show relationship of various components of the 
work, schematic diagrams of systems, details of fabrication, layouts of 
particular elements, connections, and other relational aspects of the work.

SD-06 Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and material safety data sheets, if 
any, concerning impedances, hazards, and safety precautions.

SD-07 Schedules

Tabular lists showing location, features, or other pertinent information 
regarding products, materials, equipment, or components to be used in the 
work.

SD-08 Statements

A document, required of the Contractor, or through the Contractor, from a 
supplier, installer, manufacturer, or other lower tier Contractor, the 
purpose of which is to confirm the quality or orderly progression of a 
portion of the work by documenting procedures, acceptability of methods or 
personnel, qualifications, or other verifications of quality.

SD-09 Reports

Reports of inspections or tests, including analysis and interpretation of 
test results.  Each report shall be properly identified.  Test methods used 
shall be identified and test results shall be recorded.

SD-13 Certificates

Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the product, 
system or material meets specified requirements.  The statement must be 
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dated after the award of the contract, must state the Contractor's name and 
address, must name the project and location, and must list the specific 
requirements which are being certified.

SD-14 Samples

Samples, including both fabricated and unfabricated physical examples of 
materials, products, and units of work as complete units or as portions of 
units of work.

SD-18 Records

Documentation to record compliance with technical or administrative 
requirements.

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS

The Contractor shall coordinate Governmental approval submittals with all 
other aspects of the project so that proper interfaces are maintained.  The 
Contracting Officer's approval of submittals shall not be construed as a 
complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT
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Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as: Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of a Submittal Register listing each 
item of equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor will also be given the 
Submittal Register as a diskette containing the computerized ENG Form 4288 
and instructions on the use of the diskette.  Columns "d" through "q" have 
been completed by the Government; the Contractor shall complete columns "a" 
through "c" and "r" through "t" and submit the forms to the Contracting 
Officer for approval within 30 calendar days after Notice to Proceed.  The 
approved submittal register will become the scheduling document and will be 
used to control submittals throughout the life of the contract.  The 
submittal register and the progress schedules shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 15 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
food service equipment and refrigeration and HVAC control systems.

3.4   TRANSMITTAL FORM (ENG FORM 4025)
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The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

The Contractor shall establish procedures for purchasing materials and 
equipment, subcontracting, and processing of shop drawings, outlining the 
responsibilities at each level to insure that adequate review and approval, 
timely delivery, verification of procedures and proper storage are 
provided.  Delays in the review and approval process shall not be given 
consideration for a time extension or additional cost, when such delays are 
the result of the Contractor's late submittal or failure to provide proper 
submittals; or make corrections in compliance with the contract documents 
or the Contracting Officer's comments; or provide a resubmittal because of 
an unacceptable original submittal.

3.5.2   Deviations

a.  For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be 
checked.  The Contractor shall set forth in writing the reason for 
any deviations and annotate such deviations on the submittal.  
Approval action by the Contracting Officer will not relieve the 
Contractor of his quality control responsibility and compliance 
with the contract, except for those specific portions of a 
submittal which clearly highlight the departures from the 
contract, and which are brought to the attention of the 
Government.  The Contractor shall be responsible for all 
corrective actions, when submittals containing provisions of 
non-compliance with the contract are not specifically brought to 
the Government's attention.  Any associated cost or time loss 
resulting from such corrective actions shall not be made subject 
to a claim against the Government.  The Government reserves the 
right to rescind inadvertent approval of submittals containing 
unnoted deviations.

b.  In cases where "trade names or equal" specifications are used in 
the Technical Specifications, any "equal" substitution by the 
Contractor is considered a variance and will require the 
Government's approval.  The submittal shall specifically indicate 
if the "equal" does not conform to features of the "trade name" 
along with justification for the difference.

c.  Variations from the contract requirements may require an 
appropriate contract modification prior to acceptance by the 
Government; however, such pending action shall not be a basis of 
claim for time or additional cost against the Government, since 
the Contractor still has the option to comply with the original 
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contract requirements.  If the variation is of a minor nature and 
does not affect a change in cost or time of performance, a 
modification may not be issued.  All variations shall meet the 
standards set by the contract documents.

3.6   COORDINATION OF LAYOUTS

The Contractor Quality Control (CQC) organization is responsible for 
ensuring that the shop drawings and submittals of the different trades are 
coordinated in order that space conflicts during installation/construction 
of mechanical, electrical, architectural, civil, structural and other items 
of work are avoided.  The Contractor shall prepare/develop coordinated 
working layout drawings prior to commencement of any feature of work, at 
any contractor tier, unless otherwise directed by the Contracting Officer.  
These layout drawings shall be reviewed and certified by the CQC 
organization prior to the start of work in any area. The CQC shall ensure 
that layout drawings indicate all necessary features of work, providing for 
a coordinated arrangement of the various installations, giving full 
consideration for access to installed equipment/systems and the future 
maintenance of these items.  Interference between equipment and systems or 
construction materials which cannot be resolved between Contractor and 
subcontracting tiers shall be resolved by the Contracting Officer at no 
additional cost to the Government, if it is determined that adequate space 
was available and installations could have been accommodated within the 
designated construction area through properly coordinated layout drawings.  
One (1) CQC certified copy of all layout drawings shall be available for 
the Government's review five (5) working days prior to scheduled 
commencement of the work.  Submission shall be made upon Government's 
request.

3.7   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7.1   Monthly Updates of Submittal Register

Monthly updates of the initially accepted Submittal Register, ENG Form 
4288, shall be provided in duplicate at the time the monthly progress 
payment is requested and be current to within one (1) week of the date of 
submission.  Where a monthly progress payment is not being requested, 
update shall be submitted on the 15th of each month or a work day closest 
to the 15th.  If the Contractor fails to provide the Government an 
acceptable initial submittal register or monthly updates within the 
specified time frames, the Government may issue a stop work order and 
withhold a portion of pending progress payments due to non-performance.  
Any resulting cost or time loss to the Contractor due to such Government 
action shall not be subject to a claim for the time extensions or for 
additional cost or damages by the Contractor.  Furnishing of the submittal 
register by the Contractor and the subsequent review by the Government do 
not relieve the Contractor of the obligation to comply with all of the 
contract submittal requirements; for example, even if a required submittal 
was not originally listed on the initial register accepted by the 
Government, the Contractor will still be responsible for providing such 
submittal in accordance with the contract.  The following shall be provided 
on the monthly updates to the initially approved schedule:
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a.  Activity number (column a), Transmittal number (column b), Item 
Number (column c), and entries under columns u through aa, as 
appropriate.

b.  Distinguish those submittals which are VARIANCES, as appropriate.

c.  Furnish a separate LISTING of required RESUBMITTALS, together with 
the Government's review comments, and appropriate Contractor's 
status report on pending resubmittal actions.

d.  Furnish a separate LISTING of submittals provided by the 
Contractor to the Government; and another separate LISTING of 
submittals returned by the Government to the Contractor, for the 
particular month the update is furnished.

3.8   GOVERNMENT APPROVED SUBMITTALS

Shop drawings furnished for Government approval, including "variations", 
shall be submitted in six (6) copies, to include resubmittals.  Upon 
completion of review by the Government, five (5) copies will be retained by 
the Contracting Officer and one (1) copy will be returned to the Contractor.

3.9   INFORMATION ONLY SUBMITTALS

Shop drawings provided for Government information only shall be submitted 
in five (5) copies, to include resubmittals; none will be returned to the 
Contractor.  Since approval by the Contracting Officer is not required on 
information only submittals, these may or may not be reviewed by the 
Government; non-review by the Government does not constitute a waiver of 
any requirement of the contract drawings or specifications.  Certification 
and approval by the Contractor Quality Control that a submittal meets the 
requirements of the contract shall signify completion of the review 
process.  However, the Government reserves the right to require the 
Contractor to resubmit any item found not to comply with the contract.  The 
Contractor is responsible for furnishing material conforming to the plans 
and specifications, and the Contracting Officer may require the removal and 
replacement of nonconforming material incorporated in the work.  This does 
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not relieve the Contractor of the requirement to furnish samples for 
testing by the Government laboratory or check testing by the Government in 
those instances where the technical specifications so prescribed.

3.10   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                                                                        |
  |                                                                        |
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.11   SUBMITTAL CONTROL DOCUMENTS

Submittal control documents and all submittal to the Contracting Officer 
shall be addressed to:

U.S. Army Honolulu Engineering District
Fort Shafter
Resident Office, Bldg 230
Fort Shafter, Hawaii  96858-5440

            -- End of Section --
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 01780

1.1   X XAs-Built Drawings
1.1   X XAs-Built Record of Equipment and

Materials
1.1   X XWarranty Management Plan
1.1   X XWarranty Tags
1.1   X XFinal Clean-Up

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 01900

1.1   X XAs-Built Drawings
1.1   X XInspection of Existing Conditions
1.1   XRecovered Material Report
1.1   X XDust Control
1.1   X XCondition of Contractor's Operation

or Storage Area

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES

CONTRACTOR
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a. b. c. d. e. f. g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v. w. x. y. z. aa.
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 02090

1.2   X XEquipment List
1.2   X XLead-Based Paint (LBP) Inventory
1.2   X XLead-Based Paint (LBP)

Management Plan
1.2   X XHazardous Waste Management Plan
1.2   X XWaste Handling and Site Storage

Plan
1.2   X XWaste Disposal Plan
1.2   X XSampling Result
1.3   X XQuality Assurance

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES
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a. b. c. d. e. f. g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v. w. x. y. z. aa.
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 02220

1.3   X XWork Plan

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES

CONTRACTOR
ACTION
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ACTION
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 06100

3.3.1   X XNailers and Nailing Strips
2.1.1   X XGrading and Marking

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES

CONTRACTOR
ACTION
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 07220

3.6   X XApplication of Insulation
1.2   X XInspection
2.2   X XInsulation
1.2   X XGlass Roofing Felt

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 07311

1.2   X XRoofing System
1.2   X XFinishes

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 07510

1.2   X XInspection
2.2   X XBitumen
2.5   X XFelt
2.4   X XCants

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
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CONTRACTOR
SCHEDULE DATES
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 07600

2.1   X XMaterials

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES

CONTRACTOR
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 07900

2.1   X XBacking
2.2   X XBond-Breaker
2.4   X XSealant
2.4   X XSealant

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
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CONTRACTOR
SCHEDULE DATES
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 09900

2.1   X XPaint
3.3   X XMixing and Thinning
3.4   X XApplication
2.1   X XPaint
2.1.3   X XLead
2.1.2   X XMildewcide and Insecticide
2.1   X XPaint

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
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CONTRACTOR
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a. b. c. d. e. f. g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v. w. x. y. z. aa.
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REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 09915

1.2   X XColor board

SUBMITTAL REGISTER
(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES
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a. b. c. d. e. f. g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v. w. x. y. z. aa.
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SECTION 01430

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

STATE OF HAWAII DEPARTMENT OF HEALTH (HIDOH)

HIDOH, Chapter 46 Administrative Rules, Title 11, Community 
Noise Control

HIDOH, Chapter 59 Administrative Rules, Ambient Air Quality 
Standards

HIDOH, Chapter 60 Administrative Rules, Air Pollution Control

1.2   GENERAL REQUIREMENTS

This section covers prevention of environmental pollution and damage as the 
result of construction operations under this contract and for those 
measures set forth in the TECHNICAL REQUIREMENTS.  For the purpose of this 
specification, environmental pollution and damage is defined as the 
presence of chemical, physical, or biological elements or agents which 
adversely affect human health or welfare; unfavorably alter ecological 
balances of importance to human life; affect other species of importance to 
man; or degrade the utility of the environment for aesthetic, cultural 
and/or historical purposes.  The control of environmental pollution and 
damage requires consideration of air, water, and land, and includes 
management of visual aesthetics, noise, solid waste, radiant energy and 
radioactive materials, as well as other pollutants.

1.2.1   Subcontractors

Assurance of compliance with this section by subcontractors will be the 
responsibility of the Contractor.

1.2.2   Notification

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with the aforementioned Federal, State or local laws 
or regulations, permits, and other elements of the Contractor's 
environmental protection plan.  The Contractor shall, after receipt of such 
notice, inform the Contracting Officer of proposed corrective action and 
take such action as may be approved.  If the Contractor fails to comply 
promptly, the Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken.  No time 
extensions will be granted or costs or damages allowed to the Contractor 
for any such suspension. 

1.3   SUBMITTALS
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Government approval is required for submittals with "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-18 Records

Environmental Protection Plan; GA.

Within 30 calendar days of receipt of Notice to Proceed, the Contractor 
shall submit in writing an environmental protection plan.  Approval of the 
Contractor's plan will not relieve the Contractor of his responsibility for 
adequate and continuing control of pollutants and other environmental 
protection measures.  The environmental protection plan shall include but 
not be limited to the following: 

a.  A list of Federal, State, and local laws, regulations, and permits 
concerning environmental protection, pollution control and 
abatement that are applicable to the Contractor's proposed 
operations and the requirements imposed by those laws, 
regulations, and permits.

b.  Methods for protection of features to be preserved within 
authorized work areas.  The Contractor shall prepare a listing of 
methods to protect resources needing protection; i.e., trees, 
shrubs, vines, grasses and ground cover, landscape features, air 
and water quality, wildlife, soil, historical, archeological, and 
cultural resources. 

c.  Procedures to be implemented to provide the required environmental 
protection and to comply with the applicable laws and regulations. 
 The Contractor shall set out the procedures to be followed to 
correct pollution of the environment due to accident, natural 
causes, or failure to follow the procedures set out in accordance 
with the environmental protection plan. 

d.  Location of the solid waste disposal area. 

e.  Drawings showing locations of any proposed temporary material 
storage areas, structures, sanitary facilities, and stockpiles of 
excess or spoil materials. 

f.  Environmental monitoring plans for the job site, including land, 
water, air, and noise monitoring. 

g.  Traffic control plan. 

h.  Methods of protecting surface and ground water during construction 
activities. 

i.  Work area plan showing the proposed activity in each portion of 
the area and identifying the areas of limited use or nonuse.  Plan 
should include measures for marking the limits of use areas. 

j.  Training for his personnel during the construction period. 

PART 2   PRODUCTS (NOT APPLICABLE)
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PART 3   EXECUTION

3.1   PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those 
affected outside the limits of permanent work under this contract shall be 
protected during the entire period of this contract.  The Contractor shall 
confine his activities to areas defined by the drawings and specifications. 
 

3.1.1   Land Resources

Prior to the beginning of any construction, the Contractor shall identify 
all land resources to be preserved within the Contractor's work area.  
Except in areas indicated on the drawings or specified to be cleared, the 
Contractor shall not remove, cut, deface, injure, or destroy land resources 
including trees, shrubs, vines, grasses, topsoil, and land forms without 
special permission from the Contracting Officer.  No ropes, cables, or guys 
shall be fastened to or attached to any trees for anchorage unless 
specifically authorized.  Where such special emergency use is permitted, 
the Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs. 

3.1.1.1   Work Area Limits

Prior to any construction, the Contractor shall mark the areas that are not 
required to accomplish all work to be performed under this contract.  
Isolated areas within the general work area which are to be saved and 
protected shall also be marked or fenced.  Monuments and markers shall be 
protected before construction operations commence.  Where construction 
operations are to be conducted during darkness, the markers shall be 
visible.  The Contractor shall convey to his personnel the purpose of 
marking and/or protection of all necessary objects.

3.1.1.2   Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques. 

3.1.1.3   Contractor Facilities and Work Areas

Location of Field Offices, Storage, and Other Contractor Facilities:  The 
Contractors' field offices, staging areas, stockpile storage, and temporary 
buildings shall be placed in areas designated on the drawings or as 
directed by the Contracting Officer.  Temporary movement or relocation of 
Contractor facilities shall be made only on approval by the Contracting 
Officer.

3.1.2   Disposal of Wastes

Disposal of wastes shall be as specified in Section 02220 DEMOLITION and as 
specified hereinafter.

 
3.1.2.1   Solid Wastes
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Solid wastes shall be placed in containers which are emptied on a regular 
schedule.  All handling and disposal shall be conducted to prevent 
contamination.  Segregation measures shall be employed such that no 
hazardous or toxic waste will become commingled with solid waste.  The 
Contractor shall transport all solid waste off Government property and 
dispose of it in compliance with Federal, State, and local requirements for 
solid waste disposal.  

3.1.2.2   Chemical Wastes:

Chemical wastes shall be stored in corrosion resistant containers, removed 
from the work area and disposed of in accordance with Federal, State, and 
local laws and regulations.

 
3.1.2.3   Hazardous Wastes:

The Contractor shall take sufficient measures to prevent spillage of 
hazardous and toxic materials during dispensing and shall collect waste in 
suitable containers observing compatibility.  The Contractor shall 
transport all hazardous waste off Government property and dispose of it in 
compliance with Federal and local laws and regulations.  Spills of 
hazardous or toxic materials shall be immediately reported to the 
Contracting Officer.  Cleanup and cleanup costs due to spills shall be the 
responsibility of the Contractor. 

3.1.3   Water Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.  
Special management techniques as set out below shall be implemented to 
control water pollution by the listed construction activities which are 
included in this contract.  In particular, toxic or hazardous chemicals 
shall not be applied to soil or vegetation in a manner that may cause 
contamination of the fresh water reserve. 

3.1.3.1   Monitoring of Water Areas:

Monitoring of water areas affected by construction activities shall be the 
responsibility of the Contractor.  All water areas affected by construction 
activities shall be monitored by the Contractor. 

3.1.4   Wildlife Resources

The Contractor shall keep construction activities under surveillance, 
management and control to minimize interference with, disturbance to and 
damage of wildlife.  Species that require specific attention along with 
measures for their protection will be listed by the Contractor prior to 
beginning of construction operations. 

3.1.5   Air Resources

The Contractor shall keep construction activities under surveillance, 
management and control to minimize pollution of air resources.  All 
activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict 
accordance with HIDOH, Chapter 59, HIDOH, Chapter 60, and all Federal 
emission and performance laws and standards.  Ambient Air Quality Standards 
set by the Environmental Protection Agency shall be maintained for those 
construction operations and activities specified in this section. Special 
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management techniques as set out below shall be implemented to control air 
pollution by the construction activities which are included in the 
contract. 

3.1.5.1   Particulates

a.  Dust particles, aerosols, and gaseous by-products from all 
construction activities, processing and preparation of materials, 
such as from asphaltic batch plants, shall be controlled at all 
times, including weekends, holidays and hours when work is not in 
progress. 

b.  The Contractor shall maintain all stockpiles, haul roads, 
permanent and temporary access roads, and all other work areas 
within or outside the project boundaries free from particulates 
which would cause the air pollution standards mentioned in 
paragraph Air Resources, herein before, to be exceeded or which 
would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, light bituminous treatment, 
baghouse, scrubbers, electrostatic precipitators or other methods 
will be permitted to control particulates in the work area.  
Sprinkling, to be efficient, must be repeated at such intervals as 
to keep the disturbed area damp at all times.  The Contractor must 
have sufficient competent equipment available to accomplish this 
task.  Particulate control shall be performed as the work proceeds 
and whenever a particulate nuisance or hazard occurs. 

3.1.5.2   Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be 
controlled to Federal and State allowable limits at all times.

3.1.5.3   Odors

Odors shall be controlled at all times for all construction activities, 
processing and preparation of materials. 

3.1.5.4   Monitoring of Air Quality

Monitoring of air quality shall be the responsibility of the Contractor.  
All air areas affected by the construction activities shall be monitored by 
the Contractor. 

3.1.6   Sound Intrusions

The Contractor shall keep construction activities under surveillance, and 
control to minimize damage to the environment by noise.  The Contractor 
shall comply with the provisions of HIDOH, Chapter 46.

3.2   POST CONSTRUCTION CLEANUP

The Contractor shall clean up area(s) used for construction. 

3.3   RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed 
during construction operations outside the limits of the approved work 
areas.  Such restoration shall be in accordance with the plan submitted for 
approval by the Contracting Officer.  This work will be accomplished at the 
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Contractor's expense.

3.4   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable 
pollution control devices for the duration of the contract or for that 
length of time construction activities create the particular pollutant. 

3.5   TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental 
protection.  The training shall include methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, and installation and care of facilities (vegetative covers, 
and instruments required for monitoring purposes) to ensure adequate and 
continuous environmental pollution control.

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General
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The Contractor shall furnish for review by the Government, not later than 
30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 90 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.  Technicians responsible for sampling and testing of 
concrete shall be certified by the American Concrete Institute 
(ACI) or the Concrete Technicians Association of Hawaii (CTAH).  
Proof of certification shall be included in the CQC Plan.  
Personnel qualifications may be furnished incrementally as the 
work progresses, but in no case, less than fourteen (14) calendar 
days before personnel are required on the job.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.
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g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 

SECTION 01451  Page 4



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 5 years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned as System 
Manager, but may have duties as project superintendent in addition to 
quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence. The requirement for the alternate shall be the same as for the 
designated CQC Systems Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager.  If it is subsequently 
determined by the Contracting Officer that the minimum contract CQC 
requirements are not being met, the Contractor may be required to provide 
additional staff personnel to the CQC organization at no cost to the 
Government. 

3.4.4   Additional Requirement

The CQC System Manager shall have completed the course entitled 
"Construction Quality Management For Contractors".  This course is 
periodically offered at the General Contractors Association of Hawaii.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase
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This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
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panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall obtain the services of an industry 
recognized testing laboratory, or may establish a testing laboratory at the 
project site acceptable to the Contracting Officer.  However, tests 
contractually required to be performed by an industry recognized testing 
laboratory shall not be accomplished by the Contractor established on-site 
laboratory.   The Contractor shall perform the following activities and 
record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.
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c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Laboratory Accreditation

The testing laboratory performing the actual testing on the project shall 
be in the process of being accredited by one of the following laboratory 
accreditation authorities by December 1999:

American Association of State Highway and Transportation Officials
National Voluntary Laboratory Accreditation Program
American Association for Laboratory Accreditation
Washington Association of Building Officials

The testing laboratory shall submit an acknowledgement letter from one of 
the listed laboratory accreditation authorities indicating that the 
application for accreditation has been received and the accreditation 
process started.

3.7.2.2   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.3   Capability Recheck

If the selected laboratory fails the capability check, the Contractor shall 
reimburse reimburse the Government for each succeeding recheck of the 
laboratory or the checking of a subsequently selected laboratory.  Such 
costs will be deducted from the contract amount due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.
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3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a testing 
laboratory on the Island of Oahu, State of Hawaii, designated by the 
Contracting Officer.  Coordination for each specific test, exact delivery 
location, and dates will be made through the Government field office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility 
is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  The QC Manager shall develop a punch 
list of items which do not conform to the contract documents.  The 
Government will review the punch list and add to or correct the items 
listed.  The QC Manager shall incorporate Government comments and provide a 
Pre-Final Punch List.   The Contractor's CQC System Manager shall ensure 
that all items on this list have been corrected before notifying the 
Government so that a Final inspection with the customer can be scheduled.  
Any items noted on the Pre-Final inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph shall be accomplished within the time slated for completion of 
the entire work or any particular increment thereof if the project is 
divided into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also 
be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
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inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  
List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.
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3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --

SECTION 01451  Page 11



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01780

CLOSEOUT SUBMITTALS

PART 1   GENERAL

  1.1   SUBMITTALS
  1.2   PROJECT RECORD DOCUMENTS
    1.2.1   As-Built Drawings
      1.2.1.1   Government Furnished Materials
      1.2.1.2   Working As-Built and Final As-Built Drawings
      1.2.1.3   Drawing Preparation
      1.2.1.4   Computer Aided Design and Drafting (CADD) Drawings
      1.2.1.5   Payment
    1.2.2   As-Built Record of Equipment and Materials
    1.2.3   Final Approved Shop Drawings
    1.2.4   Real Property Equipment
  1.3   WARRANTY MANAGEMENT
    1.3.1   Warranty Management Plan
    1.3.2   Performance Bond
    1.3.3   Pre-Warranty Conference
    1.3.4   Contractor's Response to Construction Warranty Service 

Requirements
    1.3.5   Warranty Tags
  1.4   OPERATION AND MAINTENANCE MANUALS
  1.5   FINAL CLEANING

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

-- End of Section Table of Contents --

SECTION 01780  Page 1



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION 01780

CLOSEOUT SUBMITTALS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-04 Drawings

As-Built Drawings; FIO.

  Drawings showing final as-built conditions of the project.  The 
final CADD as-built drawings shall consist of one set of 
electronic CADD drawing files in the specified format, one set of 
original drawings, 2 sets of prints of the originals, and one set 
of the Government accepted working as-built drawings.

SD-01 Data

As-Built Record of Equipment and Materials; FIO.

  Two copies of the record listing the as-built materials and 
equipment incorporated into the construction of the project.

Warranty Management Plan; FIO.

  One set of the warranty management plan containing information 
relevant to the warranty of materials and equipment incorporated 
into the construction project, including the starting date of 
warranty of construction.  The Contractor shall furnish with each 
warranty the name, address, and telephone number of each of the 
guarantor's representatives nearest to the project location.

Warranty Tags; FIO.

  Two record copies of the warranty tags showing the layout and 
design.

Final Clean-Up; FIO.

  Two copies of the listing of completed final clean-up items.

1.2   PROJECT RECORD DOCUMENTS

1.2.1   As-Built Drawings

This paragraph covers as-built drawings complete, as a requirement of the 
contract.  The terms "drawings," "contract drawings," "drawing files," 
"working as-built drawings" and "final as-built drawings" refer to contract 
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drawings which are revised to be used for final as-built drawings.

1.2.1.1   Government Furnished Materials

One set of electronic CADD files in the specified software and format 
revised to reflect all bid amendments will be provided by the Government at 
the preconstruction conference for projects requiring CADD file as-built 
drawings.

1.2.1.2   Working As-Built and Final As-Built Drawings

The Contractor shall maintain 2 sets of paper drawings by red-line process 
to show the as-built conditions during the prosecution of the project.  
These working as-built marked drawings shall be kept current on a daily 
basis and at least one set shall be available on the jobsite at all times.  
Changes from the contract plans which are made in the work or additional 
information which might be uncovered in the course of construction shall be 
accurately and neatly recorded as they occur by means of details and notes. 
At the final inspection or upon beneficial occupancy of the facility by the 
user, whichever comes first.  The Contractor shall provide one of the two 
sets of working as-built drawings to the COR for turnover with the 
facility.  This set will serve as an advance/interim working set for the 
occupant of the completed facility; until such time that the final as-built 
drawings are furnished to them.  Final as-built drawings shall be prepared 
after the completion of each definable feature of work as listed in the 
Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, 
etc., as appropriate for the project).  The working as-built marked 
drawings and final as-built drawings will be jointly reviewed for accuracy 
and completeness by the Contracting Officer and the Contractor prior to 
submission of each monthly pay estimate.  If the Contractor fails to 
maintain the working and final as-built drawings as specified herein, the 
Contracting Officer will deduct from the monthly progress payment an amount 
representing the estimated cost of maintaining the as-built drawings.  This 
monthly deduction will continue until an agreement is reached between the 
Contracting Officer and the Contractor regarding the accuracy and 
completeness of updated drawings.  The working and final as-built drawings 
shall show, but shall not be limited to, the following information:

     a.  The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become covered 
over or obscured, the as-built drawings shall show, by offset dimensions to 
two permanently fixed surface features, the end of each run including each 
change in direction.  Valves, splice boxes and similar appurtenances shall 
be located by dimensioning along the utility run from a reference point.  
The average depth below the surface of each run shall also be recorded.

     b.  The location and dimensions of any changes within the building 
structure.

     c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from contract 
plans.

     d.  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor; including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, insulation material, 
dimensions of equipment foundations, etc.
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     e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.

     f.  Changes or modifications which result from the final inspection.

     g.  Where contract drawings or specifications present options, only 
the option selected for construction shall be shown on the final as-built 
drawings.

     h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the Contractor 
shall furnish a contour map of the final borrow pit/spoil area elevations.

     i.  Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems.

     j.  Modifications (change order price shall include the Contractor's 
cost to change working and final as-built drawings to reflect 
modifications) and compliance with the following procedures.

(1)  Directions in the modification for posting descriptive 
changes shall be followed.

(2)  A Modification Circle shall be placed at the location of each 
deletion.

(3)  For new details or sections which are added to a drawing, a 
Modification Circle shall be placed by the detail or section title.

(4)  For minor changes, a Modification Circle shall be placed by 
the area changed on the drawing (each location).

(5)  For major changes to a drawing, a Modification Circle shall 
be placed by the title of the affected plan, section, or detail at 
each location.

(6)  For changes to schedules or drawings, a Modification Circle 
shall be placed either by the schedule heading or by the change in 
the schedule.

(7)  The Modification Circle size shall be 1/2 inch diameter 
unless the area where the circle is to be placed is crowded.  
Smaller size circle shall be used for crowded areas.

1.2.1.3   Drawing Preparation

The as-built drawings shall be modified as may be necessary to correctly 
show the features of the project as it has been constructed by bringing the 
contract set into agreement with Government accepted working as-built 
drawings, and adding such additional drawings as may be necessary.  These 
working as-built marked drawings shall be neat, legible and accurate.  
These drawings are part of the permanent records of this project and shall 
be returned by the Contractor to the Contracting Officer after final 
acceptance by the Government.  Any drawings damaged or lost by the 
Contractor shall be satisfactorily replaced by the Contractor at no expense 
to the Government.

1.2.1.4   Computer Aided Design and Drafting (CADD) Drawings
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Only personnel proficient in the preparation of microstation CADD drawings 
shall be employed to modify the contract drawings or prepare additional new 
drawings.  Additions and corrections to the contract drawings shall be 
equal in quality and detail to that of the originals.  Line colors, line 
weights, lettering, layering conventions, and symbols shall be the same as 
the original line colors, line weights, lettering, layering conventions, 
and symbols.  If additional drawings are required, they shall be prepared 
using the specified electronic file format applying the same graphic 
standards specified for original drawings.  The title block and drawing 
border to be used for any new final as-built drawings shall be identical to 
that used on the contract drawings.  Additions and corrections to the 
contract drawings shall be accomplished using CADD files.  The Contractor 
will be furnished Microstation CADD files and pentable.  The electronic 
files will be supplied on compact disc, read-only memory (CD-ROM).  The 
Contractor shall be responsible for providing all program files and 
hardware necessary to prepare final as-built drawings.  The Contracting 
Officer will review final as-built drawings for accuracy and the Contractor 
shall make required corrections, changes, additions, and deletions.

     a.  CADD colors shall be the "base" colors of red, green, and blue.  
Color code for changes shall be as follows:

(1)  Deletions (red) - Deleted graphic items (lines) shall be 
colored red with red lettering in notes and leaders.

(2)  Additions (Green) - Added items shall be drawn in green with 
green lettering in notes and leaders.

(3)  Special (Blue) - Items requiring special information, 
coordination, or special detailing or detailing notes shall be in 
blue.

     b.  All changes to the contract drawing files shall be made on the 
level as the original item.  There shall be no deletions of existing lines; 
existing lines shall be over struck in red.  Additions shall be in green 
with line weights the same as the drawing.  

     c.  When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name of 
the Contractor in letters at least 3/16 inch high.  All other contract 
drawings shall be marked either "as-built" drawing denoting no revisions on 
the sheet or "Revised As-Built" denoting one or more revisions.  Original 
contract drawings shall be dated in the revision block.

     d.  Within 10 days after Government acceptance of all of the working 
as-built drawings for a phase of work, the Contractor shall prepare the 
final CADD as-built drawings for that phase of work and submit two sets of 
blue/black-line prints of these drawings for Government review.  The 
Government will promptly return one set of prints annotated with any 
necessary corrections.  Within 10 days the Contractor shall revise the CADD 
files accordingly at no additional cost and submit one set of final prints 
for the completed phase of work to the Government.  Within 10 days of 
substantial completion of all phases of work, the Contractor shall submit 
the final as-built drawing package for the entire project.  The submittal 
shall consist of one set of electronic files on compact disc, read-only 
memory (CD-ROM), one set of originals, two sets of prints and one set of 
the Government annotated and accepted working as-built drawings.  They 
shall be complete in all details and identical in form and function to the 
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contract drawing files supplied by the Government.  Any transactions or 
adjustments necessary to accomplish this is the responsibility of the 
Contractor.  The Government reserves the right to reject any drawing files 
it deems incompatible with the customer's CADD system.  Paper prints, 
drawing files and storage media submitted will become the property of the 
Government upon final acceptance.  Failure to submit final as-built drawing 
files or working as-built marked drawings as specified shall be cause for 
withholding any payment due the Contractor under this contract.  Acceptance 
of final as-built drawings shall be accomplished before final payment is 
made to the Contractor.

1.2.1.5   Payment

No separate payment will be made for as-built drawings required under this 
contract, and all costs accrued in connection with such drawings shall be 
considered a subsidiary obligation of the Contractor.

1.2.2   As-Built Record of Equipment and Materials

The Contractor shall furnish one copy of preliminary record of equipment 
and materials used on the project 15 days prior to final inspection.  This 
preliminary submittal will be reviewed and returned 2 days after final 
inspection with Government comments.  Two sets of final record of equipment 
and materials shall be submitted 10 days after final inspection.  The 
designations shall be keyed to the related area depicted on the contract 
drawings.  The record shall list the following data:

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA

  Description      Specification     Manufacturer      Composition     Where
                   Section           and Catalog,      and Size        Used
                                     Model, and
                                     Serial Number 

  Insulation
  Shingle Roofing
  Metal Roofing
  Built-up Roofing

1.2.3   Final Approved Shop Drawings

The Contractor shall furnish final approved project shop drawings 30 days 
after transfer of the completed facility.

1.2.4   Real Property Equipment

The Contractor shall furnish a list of installed equipment furnished under 
this contract.  The list shall include all information usually listed on 
manufacturer's name plate.  The "EQUIPMENT-IN-PLACE LIST" shall include, as 
applicable, the following for each piece of equipment installed:  
description of item, location (by room number), model number, serial 
number, capacity, name and address of manufacturer, name and address of 
equipment supplier, condition, spare parts list, manufacturer's catalog, 
and warranty.  A draft list shall be furnished at time of transfer.  The 
final list shall be furnished 30 days after transfer of the completed 
facility.

1.3   WARRANTY MANAGEMENT
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1.3.1   Warranty Management Plan

The Contractor shall develop a warranty management plan.  At least 30 days 
before the planned pre-warranty conference, the Contractor shall submit the 
warranty management plan for Government approval.  The warranty management 
plan shall include all required actions and documents to assure that the 
Government receives all warranties to which it is entitled, in accordance 
with the Contract Clause, WARRANTY OF CONSTRUCTION.  The plan shall be in 
narrative form and contain sufficient detail to render it suitable for use 
by future maintenance and repair personnel, whether tradesmen, or of 
engineering background, not necessarily familiar with this contract.  The 
term "status" as indicated below shall include due date and whether item 
has been submitted or was accomplished.  Warranty information made 
available during the construction phase shall be submitted to the 
Contracting Officer for approval prior to each monthly pay estimate.  
Approved information shall be assembled in a binder and shall be turned 
over to the Government upon acceptance of the work.  The construction 
warranty period shall begin on the date of project acceptance and shall 
continue for the full product warranty period.  A joint 4 month and 9 month 
warranty inspection shall be conducted, measured from time of acceptance, 
by the Contractor, Contracting Officer and the Customer Representative.  
Information contained in the warranty management plan shall include, but 
shall not be limited to, the following:

     a.  Roles and responsibilities of all personnel associated with the 
warranty process, including points of contact and telephone numbers within 
the organizations of the Contractors, subcontractors, manufacturers or 
suppliers involved.

     b.  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, motors, 
transformers, and for all commissioned systems such as fire protection and 
alarm systems, sprinkler systems, lightning protection systems, etc.

     c.  A list for each warranted equipment, item, feature of construction 
or system indicating:

1.  Name of item.
2.  Model and serial numbers.
3.  Location where installed.
4.  Name and phone numbers of manufacturers or suppliers.
5.  Names, addresses and telephone numbers of sources of spare 
parts.
6.  Warranties and terms of warranty.  This shall include one-year 
overall warranty of construction.  Items which have extended 
warranties shall be indicated with separate warranty expiration 
dates.
7.  Cross-reference to warranty certificates as applicable.
8.  Starting point and duration of warranty period.
9.  Summary of maintenance procedures required to continue the 
warranty in force.
10. Cross-reference to specific pertinent Operation and 
Maintenance manuals.
11. Organization, names and phone numbers of persons to call for 
warranty service.
12. Typical response time and repair time expected for various 
warranted equipment.

     d.  The Contractor's plans for attendance at the 4 and 9 month 
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post-construction warranty inspections conducted by the Government.

     e.  Procedure and status of tagging of all equipment covered by 
extended warranties.

     f.  Copies of instructions to be posted near selected pieces of 
equipment where operation is critical for warranty and/or safety reasons.

1.3.2   Performance Bond

The Contractor's Performance Bond shall remain in effect throughout the 
construction period, and during the life of any guaranty required under the 
Contract Performance Bond, Standard Form 25.

     a.  In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government, at the Contractor's 
expense, the Contracting Officer will have the right to recoup expenses 
from the bonding company.

     b.  Following oral or written notification of required construction 
warranty repair work, the Contractor shall respond in a timely manner.  
Written verification will follow oral instructions.  Failure of the 
Contractor to respond will be cause for the Contracting Officer to proceed 
against the Contractor.

1.3.3   Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop 
a mutual understanding with respect to the requirements of this section.  
Communication procedures for Contractor notification of construction 
warranty defects, priorities with respect to the type of defect, reasonable 
time required for Contractor response, and other details deemed necessary 
by the Contracting Officer for the execution of the construction warranty 
shall be established/reviewed at this meeting.  In connection with these 
requirements and at the time of the Contractor's quality control completion 
inspection, the Contractor shall furnish the name, telephone number and 
address of a licensed and bonded company which is authorized to initiate 
and pursue construction warranty work action on behalf of the Contractor.  
This point of contact will be located within the local service area of the 
warranted construction, shall be continuously available, and shall be 
responsive to Government inquiry on warranty work action and status.  This 
requirement does not relieve the Contractor of any of its responsibilities 
in connection with other portions of this provision.

1.3.4   Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the 
Contractor shall respond to construction warranty service requirements in 
accordance with the "Construction Warranty Service Priority List" and the 
three categories of priorities listed below.  The Contractor shall submit a 
report on any warranty item that has been repaired during the warranty 
period.  The report shall include the cause of the problem, date reported, 
corrective action taken, and when the repair was completed.  If the 
Contractor does not perform the construction warranty within the timeframes 
specified, the Government will perform the work and backcharge the 
construction warranty payment item established.

     a.  First Priority Code 1.  Perform onsite inspection to evaluate 
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situation, and determine course of action within 4 hours, initiate work 
within 6 hours and work continuously to completion or relief.

     b.  Second Priority Code 2.  Perform onsite inspection to evaluate 
situation, and determine course of action within 8 hours, initiate work 
within 24 hours and work continuously to completion or relief.

     c.  Third Priority Code 3.  All other work to be initiated within 3 
work days and work continuously to completion or relief.

     d.  The "Construction Warranty Service Priority List" is as follows:

Code 1-Air Conditioning Systems
(1)  Recreational support.
(2)  Air conditioning leak in part of building, if causing damage.
(3)  Air conditioning system not cooling properly.

Code 1-Doors
(1)  Overhead doors not operational, causing a security, fire, or 
safety problem.
(2)  Interior, exterior personnel doors or hardware, not 
functioning properly, causing a security, fire, or safety problem.

Code 3-Doors
(1)  Overhead doors not operational.
(2)  Interior/exterior personnel doors or hardware not functioning 
properly.

Code 1-Electrical
(1)  Power failure (entire area or any building operational after 
1600 hours).
(2)  Security lights
(3)  Smoke detectors

Code 2-Electrical
(1)  Power failure (no power to a room or part of building).
(2)  Receptacle and lights (in a room or part of building).

Code 3-Electrical
Street lights.

Code 1-Gas
(1)  Leaks and breaks.
(2)  No gas to family housing unit or cantonment area.

Code 1-Heat
(1)  Area power failure affecting heat.
(2)  Heater in unit not working.

Code 2-Kitchen Equipment
(1)  Dishwasher not operating properly.
(2)  All other equipment hampering preparation of a meal.

Code 1-Plumbing
(1)  Hot water heater failure.
(2)  Leaking water supply pipes.

Code 2-Plumbing
(1)  Flush valves not operating properly.
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(2)  Fixture drain, supply line to commode, or any water pipe 
leaking.
(3)  Commode leaking at base.

Code 3  -Plumbing
Leaky faucets.

Code 3-Interior
(1)  Floors damaged.
(2)  Paint chipping or peeling.
(3)  Casework.

Code 1-Roof Leaks
Temporary repairs will be made where major damage to property is 
occurring.

Code 2-Roof Leaks
Where major damage to property is not occurring, check for location of 
leak during rain and complete repairs on a Code 2 basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building listed.

Code 3-All other work not listed above.

1.3.5   Warranty Tags

At the time of installation, each warranted item shall be tagged with a 
durable, oil and water resistant tag approved by the Contracting Officer.  
Each tag shall be attached with a copper wire and shall be sprayed with a 
silicone waterproof coating.  The date of acceptance and the QC signature 
shall remain blank until project is accepted for beneficial occupancy.  The 
tag shall show the following information.

     a.  Type of product/material_____________________________________.

     b.  Model number_________________________________________________.

     c.  Serial number________________________________________________.

     d.  Contract number______________________________________________.

     e.  Warranty period___________from___________to__________________.

     f.  Inspector's signature________________________________________.

     g.  Construction Contractor______________________________________.

         Address______________________________________________________.

         Telephone number_____________________________________________.

     h.  Warranty contact_____________________________________________.

         Address______________________________________________________.
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         Telephone number_____________________________________________.

     i.  Warranty response time priority code_________________________.

     j.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 
DURING THE WARRANTY PERIOD.

1.4   OPERATION AND MAINTENANCE MANUALS

Operation manuals and maintenance manuals shall be submitted as specified.  
Operation manuals and maintenance manuals provided in a common volume shall 
be clearly differentiated and shall be separately indexed.

1.5   FINAL CLEANING

The premises shall be left broom clean.  Stains, foreign substances, and 
temporary labels shall be removed from surfaces.  Carpet and soft surfaces 
shall be vacuumed.  Equipment and fixtures shall be cleaned to a sanitary 
condition.  Debris shall be removed from roofs, drainage systems, gutters, 
and downspouts.  Paved areas shall be swept and landscaped areas shall be 
raked clean.  The site shall have waste, surplus materials, and rubbish 
removed.  The project area shall have temporary structures, barricades, 
project signs, and construction facilities removed.  A list of completed 
clean-up items shall be submitted on the day of final inspection.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

            -- End of Section --
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SECTION 01900

MISCELLANEOUS PROVISIONS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having a "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES: 

SD-04 Drawings

As-Built Drawings; FIO.  

SD-09 Reports

Inspection of Existing Conditions; FIO.  

A written report with color photographs noting the condition of the 
existing facilities at the time of the inspection.  One copy of the report 
including photographs shall be submitted to the Schofield Area Family 
Housing Office prior to construction. 

Recovered Material Report.

The Contractor shall provide a report listing all products meeting EPA 
guidelines for products containing recovered materials and quantity used 
for this project.

SD-18 Records

Dust Control; GA.  

Method(s) of dust control. 

Condition of Contractor's Operation or Storage Area; FIO.

The Contractor shall submit to the Contracting Officer photographs and/or 
videos depicting the condition of the Contractor's Operation or Storage 
Area.

1.2   CONTRACTOR QUALITY CONTROL

To assure compliance with contract requirements, the Contractor shall 
establish and maintain quality control for materials and work covered by 
all sections of the TECHNICAL REQUIREMENTS in accordance with Section 01451 
CONTRACTOR QUALITY CONTROL.  Records shall be maintained for all operations 
including sampling and testing.

 
1.3   AS-BUILT DRAWINGS

As-built drawings shall be in accordance with SPECIAL CONTRACT REQUIREMENT 
entitled "Section 01780 CLOSEOUT SUBMITTALS". 
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1.4   DUST CONTROL

Dust control shall be in accordance with Section 02220 DEMOLITION. 

1.5   PROTECTION

The Contractor shall take all necessary precautions to insure that no 
damages to private or public property will result from his operations.  Any 
such damages shall be repaired or property replaced by the Contractor in 
accordance with the CONTRACT CLAUSES entitled "PERMITS AND 
RESPONSIBILITIES" and "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS", without delay, and at no cost to 
the Government. 

1.5.1   Warning Signs and Barricades

The Contractor shall be responsible for posting warning signs or erecting 
temporary barricades to provide for safe conduct of work and protection of 
property. 

1.5.2   Protection of Grassed and Landscaped Areas

The Contractor's vehicles shall be restricted to paved roadways and 
driveways.  Vehicles shall not be driven or parked on grassed and/or 
landscaped areas except when absolutely necessary for the performance of 
the work and approved in advance by the Contracting Officer.  Grassed or 
landscaped areas damaged by the Contractor shall be restored to their 
original condition without delay and at no cost to the Government. 

1.5.3   Protection of Trees and Plants

Where necessary, tree branches and plants interfering with the work may be 
temporarily tied back by the Contractor to permit accomplishment of the 
work in a convenient manner, so long as they will not be permanently 
damaged thereby.  If this is not feasible, they may be pruned, subject to 
written approval by the Contracting Officer. 

1.5.4   Protection of Building From the Weather

The interior of the building and all materials and equipment shall be 
protected from the weather at all times. 

1.6   RESTORATION WORK

Existing conditions or areas damaged or disturbed by the Contractor's 
operations shall be restored to their original condition, or near original 
condition as possible, to the satisfaction of the Contracting Officer. 

1.7   REMOVAL AND DISPOSAL

Removal and disposal shall be in accordance with Section 02220 DEMOLITION. 
The Contractor shall salvage or recycle waste to the maximum extent 
practical as it relates to the capabilities of local industries.  A record 
of the quality of salvaged or recycled materials shall be maintained by the 
Contractor during the length of the project and submitted to the 
Contracting Office at acceptance of the project. Quantities shall be 
recorded in the unit of measure of the industry.  Reuse of materials on the 
site shall be considered a form of recycling.  An example of such reuse 
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would be the use of acceptable excavated materials as fill.

1.8   INTERFERENCE WITH GOVERNMENT OPERATIONS

The Contractor shall establish work procedures and methods to prevent 
interference with existing operations within or adjacent to the 
construction area.  Free passage into adjoining or adjacent buildings not 
in the contract will not be permitted except as approved by the Contracting 
Officer.  Procedures and methods shall also provide for safe conduct of 
work and protection of property which is to remain undisturbed. 

1.8.1   Coordination

The Contractor shall coordinate all work with the Contracting Officer to 
minimize interruption and inconvenience to the occupants or to the 
Government.  Scheduling and programming of work will be established during 
the pre-construction conference. 

1.8.2   Materials and Equipment

All materials and equipment required to complete the project shall be on 
hand before work is started. 

1.8.3   Utilities and Facilities

All utilities and facilities within the dwelling units shall remain 
operable and shall not be affected by the Contractor's work, unless 
otherwise approved in writing in advance by the Contracting Officer.  

1.9   CONTRACTOR'S OPERATIONS OR STORAGE AREA

At the request of the Contractor, an open operations or storage area will 
be made available within the installation, the exact location of which will 
be determined by the Government.  The Contractor shall be responsible for 
the security necessary for protection of his equipment and materials, and 
shall maintain the area free of debris.  No rusty or unsightly materials 
shall be used for providing the secure measure and such measure shall be 
erected in a workmanlike manner.  Before any construction commences on 
establishing the operation/storage area, Contractor shall take photographs 
and/or videos of the site in order to establish the original conditions of 
the site.  A duplicate set shall be made and submitted to the Government 
for its files.  Upon completion and prior to the final acceptance of the 
contract work, the Contractor shall restore the area to its original 
condition. 

1.10   INSPECTION

1.10.1   Final Inspection and Acceptance

The Contractor shall give the Fort Shafter, Schofield Area Family Housing 
Office, through the Contracting Officer, a minimum of fourteen (14) 
calendar days advance notice prior to final inspection of each building for 
acceptance by the Contracting Officer.  All deficiencies found on final 
inspection of each building shall be promptly and satisfactorily corrected 
by the Contractor upon notification by the Contracting Officer. 

1.11   WORKING DIRECTIVES

1.11.1   Working Hours
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All work shall be performed between the hours of 0730 to 1600 HST, Monday 
through Friday.  No work shall be accomplished on Saturdays, Sundays, and 
all federal holidays without written permission from the Contracting 
Officer.  Such written permission shall be available at the job site at all 
times during construction.  

1.11.2   Occupancy

Buildings to be reroofed under this contract will be occupied during the 
time of construction.  Buildings identified with existing asbestos 
containing materials will be unoccupied during the removal of the 
asbestos-containing materials.  The removal work shall be so expedited that 
the occupants will be able to reoccupy the unit as quickly as possible. At 
times, and as directed by the Contracting Officer, the Contractor will be 
required to deviate from the approved schedule to accomplish work at the 
buildings that have been recently vacated, and to work out of sequence for 
the occupants' convenience.  If a building becomes unavailable on the 
scheduled availability date due to exigency, the Government reserves the 
right to cancel the item of work, to substitute another building or to 
reschedule the particular building at a later date. 

1.11.3   Availability of Work Areas

a.  The Contractor shall limit his work to not less than  2  and not 
more than  3  buildings at any given time.  After approval of the 
Contractor's schedule and within ninety  (90)  calendar days after 
receipt of notice to proceed, the buildings will be made available 
to the Contractor in the following order:

(1)   Initially one building will be made available to the 
Contractor to be completed as the "model building" to ensure that 
the Contracting Officer and the Contractor are in agreement over 
the standards of workmanship, applicable under the contract, which 
will be consistently applied by the Contractor, throughout the 
remainder of the work.  The Contractor may take 14 calendar days 
to complete the model building.  Additional buildings will not be 
made available to the Contractor for work until satisfactory 
completion of the model building.

(2)   Upon satisfactory completion of the model building, the 
Contracting Office will make available to the Contractor an 
increment of not less than 2 and not more than 3 buildings for the 
Contractor's work.

(3)   Thereafter, upon satisfactory completion of the first 
increment of buildings, the Contractor will turn back the 
completed increment to the Contracting Office and, at any time 
within 2 working days after turning back the increment, will 
receive in exchange a new increment of buildings upon which to 
begin work.  The Contracting Officer may, without any liability to 
the Government, accept turnover of individual buildings within an 
increment, but will in case make available another increment, or 
part of another increment of buildings, until the Contractor has 
turned over all buildings in a particular increment.

(4)   The Contracting Officer, at his or her sole discretion, may 
withhold making a new increment of buildings available for more 
than 2 working days (up to an indefinite period), where the 
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Contracting Officer determines that the Contractor, for any reason 
solely within the Contractor's responsibility, is not likely to 
complete the buildings within the new increment in a timely 
manner, or has failed or is failing to perform any material 
requirement under the contract.  Upon assuring himself or herself 
that the cause(s) for withholding a new increment of buildings no 
longer exist, the Contracting Officer shall promptly make a new 
increment of buildings available to the Contractor.

(5)   The Contracting Officer, at his or her sole discretion, and 
at no liability to the Government, may vary the number of 
buildings made available within increments within the minimum and 
maximum number of buildings per increment set forth herein, 
depending upon factors such as, but not limited to, the 
Contractor's perceived rate of production, problems in timely 
completion of the work in individual buildings or availability of 
buildings.

(6)   The Contracting  Office will make reasonable efforts to make 
contiguous or proximate buildings available to the Contractor.  
However, the Government makes no representation that contiguous or 
proximate buildings will always be made available to the 
Contractor, and the Government will not be liable for 
"Inefficiencies", "delays", or other "Impacts" allegedly due to 
the Contracting Officer's failure to make contiguous or proximate 
buildings available to the Contractor.

b.  Except for the model building described herein, and regardless of 
the number of buildings made available under any particular 
increment of buildings, all required construction (including clean 
up and punch list work) at a particular building shall be 
completed within 10 consecutive work days after the building is 
made available to the Contractor for work.  Once the work has 
started, the Contractor shall continue performance through each 
workday until completion, except for lunch periods and other 
normal breaks.  The Contractor shall ensure that all required 
materials and equipment are on hand, including adequate work force 
before starting work.  Work stoppage will not be permitted without 
the approval of the Contracting Officer. 

1.11.4   Notification of Occupants

a.  The initial notification of the occupants, including their 
responsibilities, will be accomplished by the Schofield Area 
Family Housing Office. 

b.  After the Schedule has been approved, the affected occupants shall 
be notified by the Contractor of the date and time work will begin 
at that building and to remove or safeguard their valuables and 
personal effects. 

c.  The Contractor shall by letter notify each dwelling unit a minimum 
of seven (7) calendar days prior to commencement of work on that 
building. This notification shall include the time, the date, and 
any pertinent changes to the progress chart or any special 
requirements approved by the Contracting Officer.  If the 
scheduled work is delayed for any cause, the affected occupants 
shall be notified immediately in writing by the Contractor, and 
they shall be notified again in writing by the Contractor prior to 
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the commencement of rescheduled work.  The Contractor shall 
include the following information in all delay and rescheduling 
notices: 

(l)  Title of Contract 
(2)  Originally Scheduled Date of Work 
(3)  Cause of Delay 
(4)  Rescheduled Date of Work 
(5)  Family Housing Office Point of Contact 
(6)  Family Housing Office Telephone 
(7)  Contractor's Point of Contact 
(8)  Contractor's Name and Telephone 

1.12   USE OF PRODUCTS CONTAINING RECOVERED MATERIALS

Recovered materials are materials manufactured from waste material and 
byproducts that have been recycled or diverted from solid waste.  The 
Contractor shall give preference to products containing recovered material 
when price, performance, and availability meet project requirements.  A 
listing of products, including the recommended recovered material content, 
is provided by the Environmental Protection Agency at 
http://www.epa.gov/cpg/products.htm. Only those products having recovered 
material content equal to or greater than EPA guidelines shall be used to 
meet this requirement.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    -- End of Section --
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SECTION 02090

LEAD-BASED PAINT (LBP) ABATEMENT AND DISPOSAL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1926 Safety and Health Regulations for 
Construction

40 CFR 148 Hazardous Waste Injection Restrictions

40 CFR 260 Hazardous Waste Management System: General

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 263 Standards Applicable to Transporters of 
Hazardous Waste

40 CFR 264 Standards for Owners and Operators of 
Hazardous Waste Treatment, Storage, and 
Disposal Facilities

40 CFR 265 Interim Status Standards for Owners and 
Operators of Hazardous Waste Treatment, 
Storage, and Disposal Facilities

40 CFR 268 Land Disposal Restrictions

49 CFR 172 Hazardous Materials Table, Special 
Provisions, Hazardous Materials 
Communications, Emergency Response 
Information, and Training Requirements

49 CFR 178 Specifications for Packagings

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)

HUD-01 (1996) Lead-Based Paint:  Guidelines for 
the Availability and Control of Lead-Based 
Paint Hazards in Housing
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ENGINEERING MANUALS (EM)

EM 385-1-1 (1992) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 701 (1996) Methods of Fire Test for 
Flame-Resistant Textiles and Films

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

NIOSH OSHA Booklet 3142 Lead in Construction 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Equipment List; GA.

A list of equipment items to be used in the work, including brand names, 
model, capacity, performance characteristics, quantities and other 
pertinent information.

SD-08 Statements

Lead-Based Paint (LBP) Inventory; GA.

All painted louvers, gutters, flashings, downspouts or fascias and trim, 
are assumed to be coated with lead-based paint.  Contractor shall supply an 
inventory of these materials for handling and disposal.

Lead-Based Paint (LBP) Management Plan; GA.

The Contractor shall review the specified abatement work tasks and 
abatement methods and shall prepare a detailed LBP Management Plan that 
identifies the work procedures, health, and safety measures to be used in 
LBP abatement.  The plan shall address the various sources of lead and the 
methods to be undertaken to abate the lead hazards to include the following 
key elements:

a.  Location of LBP containing components keyed to project drawings.

b.  Abatement methods for each LBP containing component.

c.  Means for notifying occupants of proposed work schedules.

d.  Training requirements as required by Federal, state, and local 
regulations.

e.  Unique problems associated with the LBP abatement project.

f.  Sketch of LBP control areas and decontamination areas.
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g.  Eating, drinking, smoking, and rest room procedures.

h.  Sequencing of LBP related work.

i.  Personnel protective equipment; respiratory protection program and 
controls.

j.  Engineering controls, containment structures and safety measures.

k.  Worker exposure assessment procedures.

l.  Work Practice controls.

m.  Housekeeping.

n.  Hygiene facilities and practice.

o.  Medical surveillance, including medical removal protection.

p.  Sampling, testing and analytical methods to include personal air 
sampling requirements of 29 CFR 1926 Section .62 and when 
specified or where required, environmental air sampling, dust wipe 
sampling (preabatement, during abatement, post abatement), soil 
sampling (preabatement, post abatement, final clearance), toxicity 
characteristic leaching procedure (TCLP) of the waste material in 
accordance with 40 CFR 261.  Procedures must include frequency, 
locations, and sampling and analytical methods to be used.

Hazardous Waste Management Plan; GA.

A Hazardous Waste Management Plan shall be prepared that complies with 
applicable requirements of Federal, state, and local hazardous waste 
regulations and addresses:

a.  Identification or documentation of potential hazardous wastes 
associated with the work.

b.  Estimated quantities of wastes to be generated and disposed of.

c.  Names and qualifications of each Contractor that will be 
transporting, storing, treating, and disposing of the wastes; the 
facility location, phone number, and name of a 24-hour point of 
contact shall be included.  Two copies of EPA, state, and local 
hazardous waste permit applications, permits, and EPA 
identification numbers.

d.  Names and qualifications (experience and training) of personnel 
who will be working onsite with hazardous waste.

e.  List of waste handling equipment to be used in performing the work 
to include cleaning, volume reduction, and transport equipment.

f.  Spill prevention, containment, and clean-up contingency measures 
to be implemented.

g.  Work plan and schedule for waste containment, removal, and 
disposal.  Waste shall be cleaned up and containerized daily.

h.  Cost for hazardous waste disposal according to this plan.
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Waste Handling and Site Storage Plan; GA.

A Handling and Site Storage Plan shall be prepared that addresses the 
handling and storage of LBP debris in accordance with the requirement of 40 
CFR 262 and 40 CFR 265.  The Contractor shall confirm that an EPA 
identification number has been obtained so that proper manifesting of the 
waste will be addressed, and that site storage limitations, including the 
time of storage, container requirements, contingency plan, and personnel 
training have been complied with.

Waste Disposal Plan; GA.

A Waste Disposal Plan shall be prepared that will include but not be 
limited to the following:

a.  A written confirmation that the debris will be treated and 
disposed of in accordance with the requirements of 40 CFR 260, 40 
CFR 261, 40 CFR 262, 40 CFR 264 and 40 CFR 268.

b.  A written confirmation that transportation of the debris will be 
in accordance with 40 CFR 263.

c.  Waste subcontractor's name, address, telephone number, and 
landfill location, including copies of licenses and signed 
agreements.

d.  Landfill name, address, and telephone number.  A copy of the 
landfill's state and locally issued license, and a signed 
agreement that the landfill will accept the LBP wastes.

e.  Detailed delivery tickets prepared, signed, and dated by an agent 
of the landfill, certifying the amount of LBP containing materials 
delivered to the landfill, within 3 days after delivery.

SD-09 Reports

Sampling Result; GA.

A daily log of the personal and environmental air sampling test results 
shall be reviewed by the Competent Person and submitted, in written form, 
no more than 48 hours after completion of the sampling cycle.  The log 
shall list each sample result, sampling time and date, sample type, 
identification of personnel monitored, flow rate and duration, air volume 
sampled, yield of lead, cassette size, analytical method used, analyst's 
name and company, and interpretation of results.  Results shall be reported 
in micrograms of lead per cubic meter of air.  In addition, the daily log 
shall include the results of dust wipe samples, soil samples and TCLP 
sampling including each phase of preabatement, during abatement and final 
clearance.  Documentation of results that exceed specified limits (personal 
air samples that exceed 30 micrograms per cubic meter) or as required by 
Federal, state or local requirements shall be highlighted in the log in 
such a manner to make them easily distinguishable from monitoring results 
that do not exceed specified or regulatory limits.

SD-13 Certificates

Quality Assurance; GA.
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Certificates shall meet the requirements of paragraph QUALITY ASSURANCE.  
The statements shall be signed and dated by a certifying officer after the 
award of this contract and contain the following:

a.  Contractor's name and address.

b.  Project name and location.

c.  The specified requirements that are being certified.

1.3   QUALITY ASSURANCE

1.3.1   Qualifications

a.  Contractor:  Certification that the Contractor has prior 
experience on LBP abatement projects similar in nature and extent 
to ensure the capability to perform the abatement in a 
satisfactory manner.

b.  Competent Person:  Certification that the Contractor's full-time 
onsite Competent Person meets the competent person requirements of 
29 CFR 1926 Section .62 and is experienced in administration and 
supervision of LBP abatement projects, including work practices, 
protective measures for building and personnel, disposal 
procedures, etc.  This person shall have completed a Contractor 
Supervisor LBP abatement course by an EPA Training Center or an 
equivalent certification course, and have had a minimum of 2 years 
on-the-job experience.

c.  Certified Industrial Hygienist (CIH):  Certification that the CIH 
has 2 years prior experience on similar LBP abatement projects and 
is certified by the American Board of Industrial Hygiene (ABIH).  
The certification shall include a copy of the ABIH certificate 
showing certification number, and date of certification or 
recertification.

d.  Industrial Hygienist:  Certification that the Industrial Hygienist 
meets the Office of Personnel Management Standard for the 
Industrial Hygiene Series GS-690, and has a minimum of two years 
experience in LBP abatement.

e.  Testing Laboratory:  The name, address, and telephone number of 
the independent testing laboratory selected to perform sampling 
and analysis for personal and environmental air samples and TCLP 
analysis.  Documentation that the laboratory performing the 
analysis is an EPA National Lead Laboratory Accreditation Program 
(NLLAP) accredited laboratory and that it is rated proficient in 
the NIOSH/EPA Environmental Lead Proficiency Analytical Testing 
Program (ELPAT).  Certification shall include accreditation for 
heavy metal analysis, list of experience relevant to analysis of 
lead in air, and a Quality Assurance and Quality Control Program.  
Currently, the American Association for Laboratory Accreditation 
(ASLA) and the American Industrial Hygiene Association (AIHA) are 
the EPA recognized laboratory accreditors.  Documentation shall 
include the date of accreditation or reaccreditation.

f.  Blood Lead Testing Laboratory.  The name, address and telephone 
number of the blood lead testing laboratory; the laboratory's 
listing by OSHA and the U.S. Public Health Service Center for 
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Disease Control (CDC); and documentation that the laboratory 
certified in the state where the work site is located.

1.3.2   Respiratory Protection Devices

Manufacturer's certification of NIOSH or the Mine Safety and Health 
Administration (MSHA) approval for respiratory protection devices utilized 
on the site.

1.3.3   Cartridges, Filters, and Vacuum Systems

Manufacturer's certification of NIOSH approval of respirator cartridges 
(organic vapor, acid gas, mist, dust, high efficiency particulate); High 
Efficiency Particulate Air (HEPA) filtration capabilities for all 
cartridges, filters, and HEPA vacuum systems.

1.3.4   Medical Records

Certification that employees who are involved in LBP abatement work have 
received medical examinations and will receive continued medical 
surveillance, including biological monitoring, as required by 29 CFR 1926 
Section .62 and by the state and local regulations pertaining to such work. 
 Records shall be retained, at Contractor expense, in accordance with 29 
CFR 1910 Section .20.

1.3.5   Training

Training certification shall be provided prior to the start of work 
involving LBP abatement, for all of the Contractors' workers, supervisors 
and Competent Person.  Training shall meet the requirements of 29 CFR 1926 
Section .62, 29 CFR 1926 Section .59 and 49 CFR 172, and that required by 
EPA or the state LBP course for the work to be performed.  Training shall 
be provided prior to the time of job assignment and, at least, annually.  
Training may cover all abatement methods or focus only on those methods 
specified in the LBP Management Plan.  The project specific training shall, 
as a minimum, include the following:

a.  Specific nature of the operation which could result in exposure to 
lead.

b.  Purpose, proper selection, fitting, use, and limitations of 
respirators.

c.  Purpose and description of the medical surveillance program and 
the medical removal protection program, including information 
concerning the adverse health effects associated with excessive 
exposure to lead (with particular attention to the adverse 
reproductive effects on both males and females and hazards to the 
fetus and additional precautions for employees who are pregnant).

d.  Relevant engineering controls and good work practices.

e.  The contents of any compliance plan in effect.

f.  Instructions to employees that chelating agents should not 
routinely be used to remove lead from their bodies and should not 
be used at all except under the direction of a licensed physician.

g.  The employee's right of access to records under 29 CFR 1910Section 
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.20.

1.3.6   Licenses and Permits

Copies of licenses and permits as required by applicable Federal, state, 
and local regulations shall be obtained at least 20 days before the start 
of the LBP abatement project.

1.4   DESCRIPTION OF WORK

LBP is to be removed. All painted louvers, gutters, flashings, downspouts, 
fascias, and trim are to be handled as lead-based painted waste.  These 
materials must be recycled or disposed of in accordance with local, state 
and federal regulations.

1.5   SITE VISIT

Contractor shall visit and investigate the site, review the drawings and 
specifications, assess the amount of LBP, and become familiar with 
conditions which will affect the work.

1.6   LIABILITY INSURANCE FOR LBP

LBP abatement liability insurance shall be obtained without additional 
expense to the Government.  The Contractor shall assume full responsibility 
and liability for the compliance with Federal, state, and local regulations 
pertaining to training, work practices, hauling, disposal, and protection 
of workers, visitors to the site, and persons occupying areas adjacent to 
the site.

1.7   PROTECTION OF EXISTING WORK TO REMAIN

Abatement, storage, transportation, and disposal work shall be performed 
without damaging or contaminating adjacent work and areas.  Where such work 
or areas are damaged or contaminated, the Contractor shall restore work and 
areas to the original condition.

1.8   COORDINATION WITH OTHER WORK

Abatement and disposal work shall be coordinated with existing work and/or 
concurrent work being performed in adjacent areas.

1.9   SAFETY AND HEALTH REGULATORY REQUIREMENTS

Work shall be performed in accordance with requirements of EM 385-1-1and 
applicable regulations including, but not limited to 29 CFR 1910, 29 CFR 
1926, especially Section .62.  Matters of interpretation of the standards 
shall be submitted to the appropriate agency for resolution before starting 
work.  Where these requirements vary, the most stringent shall apply.

1.10   PRECONSTRUCTION SAFETY MEETING

The Contractor and competent person shall attend a preconstruction safety 
meeting prior to starting any work involving LBP abatement.  Items required 
to be submitted will be reviewed for completeness, and where specified, for 
acceptance.

1.11   ACCIDENT PREVENTION PLAN
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1.11.1   Preparation and Implementation

The Accident Preparation Plan (APP) shall be prepared in accordance with EM 
385-1-1, Table 1-1.  Where  topic in table 1-1 is not applicable, the APP 
shall justify its omission or reduced level of detail, and establish that 
adequate consideration was given to the topic.  The APP shall cover onsite 
work by the Contractor or subcontractors.  The Competent Person shall be 
responsible for development, implementation, and quality control of the 
content and actions required in the APP.  For each anticipated work task, 
the APP shall establish hazards and control measures.  The APP shall be 
easily readable and understandable by the Contractor's work force.

1.11.2   Acceptance and Modifications

The APP shall be prepared, signed and dated by the Contractors Competent 
Person and submitted 20 days prior to the preconstruction safety 
conference.  Deficiencies in the APP shall be discussed at the 
Preconstruction Safety Conference and the APP shall be revised to correct 
the deficiencies, and resubmitted for acceptance.  Onsite work shall not 
begin until the APP has been accepted unless otherwise authorized by the 
Contracting Officer.  One copy of the APP shall be maintained in the 
Contractor's jobsite file, and a second copy shall be posted where it will 
be accessible to personnel on the site.  As work proceeds, the APP shall be 
adapted to new situations and conditions.  Changes to the APP shall be made 
with concurrence of the Competent Person and Site Superintendent, and 
acceptance of the Contracting Officer.  Should an unforeseen hazard become 
evident during performance of the work, the Competent Person shall bring 
such hazard to the attention of the Superintendent and the Contracting 
Officer, both verbally and in writing, for resolution as soon as possible.  
In the interim, the Contractor shall take necessary action to re-establish 
and maintain safe working conditions; and to safeguard onsite personnel, 
visitors, the public, and the environment.  Disregard for provisions of 
this specification, or the accepted APP shall be cause for stopping of work 
until the matter is rectified.

1.11.3   Activity Hazard Analyses

An Activity Hazard Analysis (AHA) shall be prepared prior to beginning each 
major phase of the work and submitted for review and acceptance.  Format 
shall be in accordance with EM 385-1-1, figure 1-1.  A major phase of work 
is defined as an operation involving hazards not experienced in previous 
operations, or where a new work crew is to perform.  The analysis shall 
define the activities and the sequence in which they are to be performed, 
specific hazards anticipated, and control measures to be implemented to 
eliminate or reduce each hazard to an acceptable level.  Work shall not 
proceed on that phase until the Activity Hazard Analysis has been accepted 
and a preparatory meeting has been conducted by the Contractor to discuss 
content of the AHA with everyone engaged in the activity, including the 
Government's onsite representative.  The AHA shall be continuously reviewed 
and modified when appropriate to address changing conditions or operations. 
 The accepted AHA shall be appended to and become part of the APP.

1.12   RESPIRATORY PROTECTION PROGRAM

A respiratory protection program shall be established as required by 29 CFR 
1926 Section .103 and .62 and in accordance with 29 CFR 1910Section .134.  
An approved respirator shall be furnished to each employee and visitor 
required to enter a LBP work control area.  A fit test shall be conducted 
in accordance with 29 CFR 1926 Section .62, Appendix D.
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1.13   HAZARD COMMUNICATION PROGRAM

A Hazard Communication Program shall be implemented in accordance with 29 
CFR 1926 Section .59.

1.14   SAFETY AND HEALTH OVERSIGHT

The Competent Person shall be the onsite person responsible for 
coordination, safety, security and execution of the work.  The Competent 
Person shall be able to identify existing and predictable lead hazards and 
shall have the authority to take corrective measures to eliminate them.  
The Competent Person shall be responsible for personal and environmental 
sampling.

1.15   PREPARATORY INSPECTION MEETING

The Contractor and competent person shall arrange and hold a preparatory 
inspection meeting immediately prior to beginning any LBP abatement.  The 
APP, Activity Hazard Analyses, and the Contractor's LBP Management Plan, 
including containment, engineering controls, worker protection, training, 
and monitoring, will be reviewed for completeness.

1.16   TRAINED AND COMPETENT PERSONNEL

Work shall be performed by Competent Persons, qualified and trained in the 
abatement, enclosure, encapsulation, monitoring, testing, storage, 
treatment, hauling, and disposal of contaminated LBP debris material, and 
in subsequent cleanup of the affected environment.  Workers shall comply 
with the appropriate Federal, state, and local regulations which mandate 
training requirements and work practices and shall be capable of performing 
the work under this contract.

1.17   POSTED WARNINGS AND NOTICES

The following regulations, warnings, and notices shall be posted at the 
work site in accordance with 29 CFR 1926 Section .62.

1.17.1   Regulations

Two copies of applicable Federal, state, and local regulations and NIOSH 
OSHA Booklet 3142 shall be maintained.  One copy shall be posted at the 
work site and one copy shall be on file in the project office.

1.17.2   Warning Signs and Labels

Warning signs shall be provided at building entrances and approaches to LBP 
control areas containing airborne LBP debris.  Signs shall be located at a 
distance from the LBP control areas that will allow personnel to read the 
sign and take the necessary protective actions required before entering the 
LBP control area.

1.17.2.1   Warning Signs

Warning signs shall be in English and be of sufficient size to be clearly 
legible and display the following:

WARNING
LEAD WORK AREA
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POISON
NO SMOKING OR EATING

AUTHORIZED PERSONNEL ONLY
RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED IN THIS AREA

1.17.2.2   Warning Labels

Warning labels shall be in English and be of sufficient size to be clearly 
legible and display the following:

CAUTION:  CLOTHING CONTAMINATED WITH LEAD.  DO NOT REMOVE DUST BY BLOWING 
OR SHAKING.  DISPOSE OF LEAD CONTAMINATED WASH WATER IN ACCORDANCE WITH 
APPLICABLE FEDERAL, STATE OR LOCAL REGULATIONS.

1.17.3   Worker Information

Right-to-know notices shall be placed in clearly visible areas of the work 
site in compliance with Federal, state, and local regulations.

1.17.4   Air Monitoring Results

Daily air monitoring results shall be prepared so as to be easily 
understood by the workers, and shall be placed in a clearly visible area of 
the work site.

1.17.5   Emergency Telephone Numbers

A list of telephone numbers shall be posted at the site.  The list shall 
include numbers of the local hospital, emergency squad, police and fire 
departments, Government and Contractor representatives who can be reached 
24 hours per day, and professional consultants directly involved in the 
project.

1.18   EQUIPMENT AND MATERIALS

Sufficient quantities of health and safety materials required by 29 CFR 1926
 Section .62, and other materials and equipment needed to complete the 
project, shall be available and kept on the site.

1.18.1   Respirators

Air-purifying respirators shall be approved by NIOSH for use with dust, 
fumes, and mists having permissible exposure limits less than 0.05 
milligrams per cubic meter (i.e., have high-efficiency particulate air 
(HEPA) filters) and for other hazardous airborne contaminants that may be 
encountered, as determined by the Competent Person.  Respirators shall 
comply with the requirements of 29 CFR 1926 Section .62 and shall be used 
in accordance with 29 CFR 1926 Section .103 and 29 CFR 1910Section .134.

1.18.2   Respirator Cartridges

A sufficient supply of respirator cartridges shall be maintained at the 
work site to provide new cartridges to employees, authorized visitors, and 
Government personnel throughout the duration of the project.  Cartridges 
shall be replaced according to the manufacturer's recommendations, when 
breathing becomes difficult, or if the cartridge becomes wet.

1.18.3   Protective Clothing
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The Contractor shall furnish, at no cost to personnel, equipment/clothing 
for protection from airborne and waterborne LBP debris.  An adequate supply 
of these items shall be available for worker, authorized visitor, and 
Government personnel use.  Workers and visitors shall not take protective 
clothing and equipment off the work site at any time.  Protective clothing 
includes:

a.  Coveralls (Whole Body Protective Coverings):  Full-body coveralls 
and head covers shall be worn by workers in the work area.  
Sleeves shall be secured at the wrist and pants legs at the ankle 
with tape.  Permeable clothing shall be provided in heat-stress 
conditions.  Where non-disposable coveralls are provided, these 
coveralls shall be cleaned after each wearing.  Cleaning of 
coveralls and other non-disposable clothing shall be in accordance 
with the provisions for cleaning in 29 CFR 1926 Section .62.

b.  Boots:  Work boots with nonskid soles or impermeable work boot 
covers shall be worn by workers.  Where required by OSHA, safety 
boots (steel toe or steel toe and shank) shall be worn.  Paint the 
uppers of boots red with waterproof enamel.  Do not allow boots to 
be removed from the work area for any reason after being 
contaminated with LBP debris.  Dispose of boots as LBP 
contaminated waste at the end of the work.

c.  Gloves:  Inner gloves, appropriate for items and hazards 
encountered, and disposable outer work gloves shall be provided to 
each worker and shall be worn while the worker is in the work 
area.  Glove material shall be appropriate for the specific 
chemical exposure.  Gloves shall not be removed from the work 
area, and shall be disposed of as LBP contaminated waste at the 
end of the work.

d.  Hard Hats:  Head protection (hard hats) shall be provided as 
required by OSHA and EM 385-1-1 for workers and authorized 
visitors.  Protective plastic strap suspension hats shall be used. 
 Hard hats shall be worn at all times that work is in progress.  
Hats shall remain in the work area until the project is completed. 
 Hats shall be thoroughly cleaned, decontaminated, and bagged 
before being removed from the work area at the end of the project.

e.  Eye Protection:  Fog-proof goggles for personnel engaged in LBP 
abatement operations shall be worn when the use of a full face 
piece respirator is not required.

f.  Work Clothing:  Cloth work clothes shall be provided for wearing 
under the disposable protective coveralls and foot coverings.

1.18.4   Expendable Supplies

1.18.4.1   Polyethylene Sheet and Bags - General

Polyethylene sheet and bags shall be minimum  6 mils thick.  Bags shall 
have pre-printed labels, and 5 inch (minimum) long plastic ties, pointed 
and looped to secure the filled bags.  Polyethylene sheets shall be in roll 
sizes to minimize seams.

1.18.4.2   Polyethylene Sheet - Flame Resistant

Where a potential for fire exists, flame-resistant polyethylene sheets 
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shall be provided.  Polyethylene film shall be frosted or black and shall 
conform to the requirements of NFPA 701.

1.18.4.3   Polyethylene Sheet - Reinforced

Reinforced polyethylene sheet shall be provided where high skin strength is 
required such as where it constitutes the only barrier between the LBP 
control area and the outdoor environment.  The sheet stock shall consist of 
translucent, nylon-reinforced or woven-polyethylene thread laminated 
between two layers of polyethylene film.  Film shall meet flame resistant 
standards of NFPA 701.

1.18.4.4   Tape and Adhesive Spray

Tape and adhesive shall be capable of sealing joints between polyethylene 
sheets and for attachment of polyethylene sheets to adjacent surfaces.  
After dry application, tape or adhesive shall retain adhesion when exposed 
to wet conditions, including amended water.  Tape shall be minimum  2 inches
 wide, industrial strength.

1.18.4.5   Containers

Impermeable containers shall be used to receive and retain lead 
contaminated material until disposal.  Containers shall be labeled in 
accordance with EPA, DOT and OSHA standards.

1.18.4.6   Chemicals

Chemicals, including caustics and paint strippers, shall be properly 
labeled and stored in leak-tight containers.

1.18.5   Vacuum Systems

HEPA filtered vacuum systems shall be used during abatement operations 
which generate dust.  The systems shall be suitably sized for the project, 
and filters shall be capable of removing particles as small as 0.3 
micrometers at a minimum efficiency of 99.97 percent.

1.19   STORAGE OF MATERIALS

Materials shall be stored in a place and manner which protects them from 
damage and contamination.  During periods of cold weather, plastic 
materials shall be protected from the cold.  No flammable or hazardous 
materials shall be stored inside any building.  Regularly inspect materials 
to identify damaged or deteriorating items.  Damaged or deteriorated items 
shall not be used and shall be removed from the site as soon as they are 
discovered.  Any materials which become contaminated with LBP waste shall 
be disposed of consistent with the requirements of 40 CFR 148 and these 
specifications.  Stored materials shall not present a hazard or an 
inconvenience to workers, visitors, and/or other occupants and employees of 
the building.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   PILOT ABATEMENT PROJECT

Prior to beginning full-scale abatement, a pilot abatement project shall 
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demonstrate the specified abatement procedure on a representative facility. 
Preabatement lead dust samples shall be collected from each type of surface 
in the pilot facility as specified in paragraphs Wipe Sampling, and 
Preabatement Lead-Dust Wipe Samples.  The Contracting Officer shall 
evaluate the following during the pilot abatement project:

a.  Lead dust wipe samples shall be collected and analyzed during 
abatement and for final clearance as specified in paragraph Wipe 
Sampling.  If results of analysis indicate that lead levels are 
above clearance levels, the Contractor shall evaluate his/her 
abatement cleanup procedures.  If clearance levels are low and 
continue to be low, less restrictive engineering controls may be 
proposed by the Contractor.

b.  If personal air sample analyses indicate that action levels or 
permissible exposure limits specified in 29 CFR 1926 Section .62 
have not been exceeded, then respirator protection may become less 
restrictive.  Half-face respirators shall be the minimum 
respiratory protection employed.

c.  During cleanup a final dust wipe clearance shall be performed 
after a single cleanup iteration.  If the samples are below 
acceptable levels the Contractor may request approval for one 
cleanup pass instead of two cleanup passes.

d.  Adequate samples of waste generated (water, solid components, 
caustic paste, filters, paint chips, etc.) shall be collected for 
Toxicity Characteristic Leaching Procedure (TCLP) testing.  The 
TCLP test shall be performed by an accredited laboratory.

e.  Waste generated throughout the abatement project shall be properly 
containerized, according to applicable regulations, and disposed 
of as per the results of the TCLP analysis.

3.2   WORK PROCEDURES

LBP abatement and related work shall be performed in accordance with the 
accepted Contractor's LBP Management Plan as modified and approved, 
following the pilot abatement project.  Procedures and equipment required 
to limit occupational and environmental exposures to lead during LBP 
removal shall be in accordance with 29 CFR 1926 Section .62, and as 
specified herein.  Paint chips and associated waste shall be disposed of in 
compliance with Federal, state, and local regulations.

3.2.1   Personnel Protection Procedures

Personnel shall wear and use protective clothing and equipment as 
specified.  Eating, smoking, drinking, chewing tobacco and chewing gum, and 
applying makeup shall not be permitted in the LBP control area.  Personnel 
of trades not engaged in the abatement and disposal of LBP shall not be 
exposed at any time to airborne concentrations of lead equal to or in 
excess of 30 micrograms per cubic meter of air.  Electrical service shall 
be disconnected when wet removal is performed, and temporary electrical 
service protected by a ground fault circuit interrupter shall be provided.

3.2.2   Safety and Health Procedures

The Competent Person shall be present on the work site throughout the 
abatement project to supervise, monitor, and document the project's health 
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and safety provisions.  A daily log shall be maintained showing the results 
of sampling tests throughout the project area.  LBP abatement work being 
conducted within a LBP Control area where an airtight barrier is required 
shall be stopped if dust wipe concentration levels collected outside the 
containment area during abatement, equal or exceed the preabatement level 
or 200 micrograms per square foot, whichever is greater.

3.2.3   Safety and Health Responsibilities

The Competent Person shall:

a.  Verify that training meets applicable requirements.

b.  Review and approve LBP Management Plan for conformance to the 
applicable referenced standards.

c.  Inspect LBP removal work for conformance with the accepted LBP 
Management Plan.

d.  Ensure that worker exposure air monitoring activities are in 
accordance with 29 CFR 1926 Section .62.

e.  Ensure work is performed in strict accordance with specifications.

f.  Ensure hazardous exposure to personnel and to the environment are 
adequately controlled.

The Competent Person CIH, IH shall be responsible for directing personal 
and environmental air monitoring and lead dust wipe sampling.

3.2.4   Medical Surveillance Procedures

Medical surveillance shall be implemented in accordance with the approved 
Contractor's LBP Management Plan, and shall comply with the requirements of 
29 CFR 1926 Section .62, including the provisions for biological 
monitoring, medical removal protection and a physician's written opinion, 
signed by the physician performing the employee examination.  The 
Contractor shall provide a copy of the written opinion for Contractor's 
employees 2 days prior to each employee's commencement of work.

3.2.5   Engineering Controls and Containment Structures

3.2.5.1   LBP Control Area

The LBP control area is where LBP abatement work occurs and as such shall 
be considered contaminated, and shall be isolated to prevent LBP containing 
dust or debris from passing into adjacent building or open areas.  The 
control area shall be decontaminated at the completion of the LBP abatement 
and disposal work.

3.2.5.2   Masking and Sealing

a.  Interior LBP control area requirements:  Openings shall be sealed 
where the release of airborne LBP dust is expected.  A control 
area shall be established with the use of curtains, portable 
partitions, or other systems in order to prevent the escape of 
dust from the contaminated control area.  The control area shall 
be provided with protective covering of two layers of polyethylene 
sheeting over floors.  Penetrations of the floor, walls, and 
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ceiling shall be sealed with polyethylene sheeting and duct tape.  
Polyethylene sheeting shall be firmly attached to the structure.  
Joints shall be sealed with spray adhesive and duct tape.  
Openings shall be provided for the supply and exhaust of air for 
the negative air pressure system.  Personal monitoring during the 
work shift shall be in accordance with 29 CFR 1926 Section .62.

b.  Exterior LBP control area requirements:  Where the construction of 
a contained LBP control area is impractical, a roped-off perimeter 
shall be installed 20 feet from, and around, the area where the 
LBP handling procedures are performed and other requirements for 
LBP control areas shall be maintained.  Personal monitoring of 
airborne concentrations shall be conducted in adjacent areas, 
during the work shift, in accordance with 29 CFR 1926 Section .62. 
 Where wipe sampling is not practical, air monitoring outside of 
the roped-off perimeter shall be conducted as specified.  Airborne 
concentrations shall not exceed specified levels.

3.2.5.3   Personnel Decontamination Unit Procedures

Decontamination units shall be constructed when required for the abatement 
procedures.  Materials fabricated or delivered to the site before the shop 
drawings have been returned to the Contractor will be subject to rejection 
by the Contracting Officer.  Specifications and drawings of portable prefab 
units, such as a trailer unit, if utilized, must be submitted for review 
and approval before start of construction.  Submittal shall include, but 
not be limited to, a floor plan layout showing dimensions, materials, 
sizes, thicknesses, plumbing, and electrical outlets.  Access between 
contaminated and uncontaminated rooms or areas shall be through an airlock. 
 Access between any two rooms or room and trailer within the 
decontamination unit shall be through a plastic sheeting curtained doorway. 
 A separate equipment decontamination unit shall be provided.  Each work 
area shall have an emergency exit.  The personnel decontamination unit's 
clean room shall be the only means of entrance and exit, except for 
emergencies, from the LBP control area.  Materials shall exit the LBP 
control area through the equipment decontamination area.

3.2.5.4   Hand Wash Station/Shower Room Procedures

An operational shower and hand washing station shall be provided between 
the work area and the clean changing room.  Workers shall wash and/or 
shower before entering the clean changing room.  Shower room shall be 
separated from other rooms by air tight walls fabricated from polyethylene 
sheeting.  Water shall be hot and cold or warm.  Shower heads and controls, 
soap dish, continuing supply of soap, and clean towels shall be provided.  
The shower shall be maintained in a sanitary condition.  Waste water shall 
be pumped to drain and through waste water filters that meet state and/or 
local requirements.  These filters shall be located inside the shower unit 
and filters shall be changed regularly.  Spent filters shall be discarded 
as LBP contaminated waste.

3.2.5.5   Equipment Decontamination Unit Procedures

The Equipment Decontamination Unit shall be used for removal of equipment 
and materials from the LBP control area, and shall include a wash room, 
holding room, and an enclosed walkway.  The unit shall be constructed from 
wood framing material and polyethylene sheeting.  Workers shall not enter 
or exit the LBP control area through the Equipment Decontamination Unit.  A 
washdown station, consisting of an enclosed shower unit, shall be located 

SECTION 02090  Page 17



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

in the work area outside the Wash Room.  The washdown station shall be used 
to clean equipment, bags and containers.  Bagged or containerized LBP 
wastes shall be passed from the work area and cleaned in the Wash Room.  
The Wash Room shall be separated from the work area by a polyethylene 
sheeting flap.  Wastewater shall be filtered and filters shall be changed 
as required for the shower unit and the Wash Room.  Filters shall be 
disposed of as LBP contaminated wastes.  The Holding Room shall be used as 
a drop location for bagged LBP passed from the Wash Room.  This room shall 
be constructed so that bagged materials cannot be passed from the Wash Room 
through the Holding Room to the enclosed walkway.  The walkway shall be 
separated from adjacent rooms by double flaps of 1/16 inch thick single ply 
rubber roofing materials of EPDM or Neoprene.  The enclosed walkway shall 
isolate the Holding Room from the building exterior and shall be 
constructed of wood framing and polyethylene sheeting.  The walkway shall 
provide access to the Holding Room from the building exterior.  The 
enclosed walkway shall be separated from the exterior by a single flap of 
polyethylene sheeting.

3.2.5.6   Maintenance of Decontamination Units

Barriers and polyethylene sheeting shall be effectively sealed and taped.  
Containment barriers shall be visually inspected at the beginning of each 
work period.  Damaged barriers and defects shall be immediately repaired 
upon discovery.  Smoke methods shall be used to test effectiveness of 
barriers when directed by the Contracting Officer.

3.2.5.7   LBP Control Area Exiting Procedures

Personnel exiting a LBP control area shall perform the following procedures 
and shall not leave the work place wearing any clothing or equipment worn 
during the work day:

a.  Vacuum all protective clothing before removing.

b.  Remove protective clothing in the decontamination room, and place 
this clothing in an approved impermeable disposal bag.

c.  Wash or shower.

d.  Change to clean clothes prior to leaving the physical boundary 
designated around the lead-contaminated work site.

3.2.6   Building Ventilating Systems

Any building ventilating system or any other system bringing air into or 
out of the LBP control work area shall be shut down and isolated by 
lockable switch; disconnecting wires; removing circuit breakers; isolated 
by airtight seals, or other positive means that will prevent spread of 
contamination through the system. Airtight seals shall consist of 2 layers 
of polyethylene.  Individual seals shall be applied to ventilation openings 
(supply and exhaust), lighting fixtures, clocks, windows, doorways, 
elevator doors, stairs, ramps, speakers, and other openings into the work 
area.  Seals shall be maintained until project decontamination is 
completed.  After decontamination work has been completed and final air 
sample testing proves that the area is decontaminated, seals shall be 
removed and the ventilating systems may be operated again.

3.2.7   Temporary Utilities
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Temporary equipment to provide adequate power, light, heat, and water shall 
be installed to accomplish the abatement operations properly and safely.  
The Contractor shall maintain the security and maintenance of the utility 
system in the LBP control areas.  In the event of a failure of any utility 
system, the Government will not be responsible for any loss of time or 
other expense incurred by the Contractor.  In addition, the Contractor 
shall provide:

a.  Backflow protection on all water connections.  Fittings installed 
by the Contractor shall be removed after completion of work with 
no damage or alteration to existing water piping and equipment.

b.  Heavy-duty abrasion-resistant hoses to provide water to each work 
area and decontamination area.

c.  A hot water heater, if hot water is not supplied through the 
building's existing water supply to the decontamination showers.

d.  Electrical service to work areas.  Electrical service shall comply 
with NEMA, NECA, and UL standards.  Warning signs shall be posted 
at power outlets which are other than 110-120 volt power.  Only 
grounded extension cords shall be used.  Incandescent lamps and 
light fixtures shall be of adequate wattage to provide good 
illumination in LBP control areas.

e.  Temporary heating units, when needed, that have been tested and 
labeled by UL, FM, or another recognized trade association related 
to the fuel being consumed.  Forced air or fan type units shall 
not be utilized inside a work area.  Units shall have tip-over 
protection.

f.  Sufficient quantity of single-occupant, self-contained chemical 
toilets, properly vented and fully enclosed, if permanent toilets 
are not available.

3.3   LBP ABATEMENT METHODS

3.3.1   Exterior Work

Peeling and deteriorating surfaces shall be wet scraped prior to removal.  
All debris shall be handled in accordance with the Hazardous Waste 
Management Plan.  Siding and moisture barriers shall be installed according 
to manufacturer's specifications and local building codes.

a.  Doors and windows on the side of the building upon which a 
dust-generating method is being used, and on the same floor and 
all floors below, must be closed and covered with polyethylene 
sheeting.

b.  The ground and any plants or shrubs in the area in which exterior 
abatement is occurring shall be covered with a waterproof canvas 
tarp and weighted at all edges to prevent blowing.  Such covering 
shall cover from the side of the structure to a point eight feet 
away from the structure.  The covering shall be taped or otherwise 
attached to the structure.  The tarp shall be placed in a manner 
that traps all debris and water.  This is best accomplished by 
elevating the edges.  The tarp shall be properly disposed of and 
not re-used.
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3.3.2   Component Replacement

All louvers, gutters, flashing, fascias, siding and downspouts shall be 
removed from the applicable buildings. All debris shall be handled in 
accordance with the Hazardous Waste Management Plan.  Replacement 
components shall be installed according to local building codes.

3.4   MONITORING

During the entire LBP removal and disposal operations, a Competent Person 
shall be onsite directing the monitoring/sampling and inspecting the work 
to ensure that the health and safety requirements of this contract are 
satisfied.

3.4.1   Personal Air Monitoring

Airborne concentrations of lead shall be collected and analyzed in 
accordance with 29 CFR 1926 Section .62.  Results shall be reported in 
micrograms per cubic meter of air.  The Competent Person shall use personal 
air monitoring results to determine the effectiveness of engineering 
controls, the adequacy of PPE and to determine if proper work practices are 
being employed.  The Contracting Officer shall be notified if any personal 
air monitoring result equals or exceeds 30 micrograms per cubic meter of 
air.  The Contractor shall take steps to reduce the concentration of lead 
in the air.

3.4.2   Wipe Sampling

Wipe sampling for lead dust concentrations shall be conducted:

a.  Preabatement to establish a baseline.

b.  During abatement to monitor activities and ensure containment 
integrity.

c.  Post abatement to determine if specified clearance criteria has 
been met.

3.4.2.1   Removal

Preabatement wipe samples shall be collected outside the LBP control area 
in accordance with paragraph Preabatement Lead-Dust Wipe Samples.  Samples 
outside the LBP control work area shall be collected at critical barriers, 
in the clean room of the decontamination unit and in traffic control areas 
such as personal and equipment entrances.

3.4.2.2   Removal

The Competent Person shall collect wipe samples during all LBP abatement 
activities on a daily basis.  The samples shall be collected outside the 
LBP control area in accordance with paragraph Preabatement Lead-Dust Wipe 
Samples.  Samples shall be collected outside the LBP control work area at 
critical barriers, in the clean room of the decontamination unit and in 
traffic control areas such as personal and equipment entrances.

3.4.2.3   Results

The Contractor shall have the results of the wipe sampling within 48 hours 
after the completion of the sampling.  Results shall be reported in 
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micrograms per square foot.

3.4.2.4   Excessive Levels

LBP abatement work being conducted within a LBP control area shall be 
stopped if measured dust wipe concentration levels collected outside the 
containment area, during abatement, equal or exceed the preabatement levels 
or 200 micrograms per square foot, whichever is greater.  The Contractor 
shall immediately notify the Contracting Officer.  At the direction of the 
Contracting Officer, the Contractor shall clean outside areas which equal 
or exceed the levels stated above, at no additional cost to the Government. 
 The cleaning shall be in accordance with paragraph CLEANUP AND DISPOSAL, 
prior to clearance.  The Contractor shall collect and have analyzed 
additional wipe samples at no charge to the Government to ensure the areas 
are clean.  Cleaning and resampling shall continue until levels as stated 
above are achieved.  The Contractor shall correct containment and/or work 
practices to mitigate the problem.  Removal work shall resume when approval 
is given by the Contracting Officer.

3.4.3   Area Air Monitoring

Airborne concentrations of lead shall be collected and analyzed in 
accordance with 29 CFR 1926 Section .62.  Results shall be reported in 
micrograms per cubic meter of air.

3.4.3.1   Removal

The Competent Person shall collect area air samples on a daily basis.  The 
samples shall be collected in the same location as the preabatement samples.

3.4.3.2   Results

The Contractor shall have the results of the area air monitoring within 48 
hours after completion of the sampling.  Results shall be reported in 
micrograms per cubic meter of air.

3.4.3.3   Excessive Levels

Outdoor LBP abatement shall cease and the Contracting Officer notified if 
measured airborne lead concentrations, collected during abatement, exceed 
the preabatement airborne concentration levels.  The Contractor may be 
required to clean and resample the effected area, at no additional cost to 
the Government, if directed by the Contracting Officer.  The Contractor 
shall correct the work practices and/or engineering controls and shall 
resume abatement at the direction of the Contracting Officer.

3.4.4   Waste Sampling and Testing

Sampling and testing of all waste shall be in accordance with 40 CFR 261.

3.4.5   Negative Exposure

If a negative exposure can be demonstrated in accordance with applicable 
OSHA and EPA Guidelines, continuous monitoring and testing may be 
discontinued. This must be approved by the Contracting Officer.

3.5   ADJACENT AREAS

Damage to adjacent areas shall be repaired to the approval of the 
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Contracting Officer.

3.6   CLEANUP AND DISPOSAL

3.6.1   Cleanup

3.6.1.1   Daily

Surfaces in the LBP control area shall be maintained free of accumulations 
of paint chips and dust.  Spread of dust and debris shall be restricted; 
waste shall not be distributed over the work area.  Dry sweep or compressed 
air shall not be used for cleanup.  At the end of each shift, the area 
shall be cleaned of visible lead paint contamination by vacuuming with a 
HEPA filtered vacuum cleaner and wet mopping the area.  LBP abatement work 
shall cease during the cleanup.

3.6.1.2   Prior to Clearance

Upon completion of the lead paint abatement and a satisfactory visual 
inspection by the Contracting Officer in a given work area, a preliminary 
clean-up shall be performed by the Contractor.  This clean-up includes 
removal of any contaminated material, equipment or debris including 
polyethylene sheeting from the work area, except for critical barriers.  
The polyethylene sheeting shall be sprayed or misted with water for dust 
control, abatement debris removed and then the sheeting removed by folding 
it in upon itself.  Polyethylene sheeting used for critical barriers shall 
remain in place until final clearance criteria.  The following methodology 
shall be utilized during the cleanup prior to clearance.

a.  Lead-contaminated debris shall be containerized in accordance with 
paragraph Contaminated Waste.  Waste bags shall not be overloaded, 
shall be securely sealed and stored in the designated area until 
disposal.

b.  Non-contaminated debris shall be containerized; removed from the 
work area and stored in the designated area until disposal in 
accordance with paragraph Non-Contaminated Waste.

c.  Removal of surface polyethylene sheeting shall begin from upper 
levels such as cabinets and shelves.  Removal of floor 
polyethylene sheeting shall begin at the corners and folded in the 
middle to contain the dust.  Polyethylene shall be disposed of as 
specified for debris.

d.  Cleaning.  Once the polyethylene sheeting, except critical 
barriers is removed from the work area, cleaning shall begin.  It 
shall be done in the following sequence:  HEPA Vacuum; Tri-Sodium 
Phosphate (TSP) wash (or equivalent cleaner); and HEPA Vacuum.

e.  HEPA Vacuum.  Vacuum all surfaces.  Begin with ceilings and 
proceed down the walls, including window, doors, door trim and 
ending with floors.  Begin vacuuming at the furthest corner from 
the entrance to the work area.

f.  Wet Wash.  Wash or mop the surfaces vacuumed in the same sequence. 
 Contractor shall utilize a tri-sodium phosphate (TSP) detergent 
solution or other equally effective cleaning agent and allow 
surface to dry.
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g.  Cleaning Equipment.  The Contractor shall prepare and use 
detergents containing five to ten percent TSP or other equally 
effective cleaning agent which shall be used in accordance with 
the manufacturers instructions.  The waste water from cleaning 
shall be contained and disposed of according to applicable 
Federal, state, county and local regulations and guidelines.  The 
waste water shall not be disposed of in storm sewers or sanitary 
sewers without specific and written Government approval.

3.6.2   Visual Inspection

Upon completion of the final cleaning, the Contractor shall notify the 
Contracting Officer and request a final visual inspection with the 
Contracting Officer's representative with the criteria in the final 
cleaning/visual inspection example format sheet located at the end of this 
section.  If the area does not pass the visual inspection, the Contractor 
shall reclean the area as required by paragraph CLEANUP AND DISPOSAL, at no 
additional expense to the Government.  Final clearance testing shall not 
proceed until the Contracting Officer has accepted the final cleaning by 
the Contractor.

3.6.3   Final Clearance Testing

Final clearance surface dust sampling in accordance with HUD-01shall be 
conducted after a thorough cleanup has been completed in accordance with 
the following guideline for:

a.  Exterior abatement.  At least one wipe sample shall be taken on a 
horizontal surface in part of the living area such as a front 
porch or stairway.

b.  Retests.  Should laboratory results indicate that the wipe test 
clearance level is exceeded, the Contractor shall reclean the 
affected area, at no additional cost to the Government.  The 
Contractor shall utilize specified cleaning methods.  Retesting 
will then be performed to determine if specified clearance 
criteria was met.  The Contractor shall pay for additional testing 
and shall provide, at no additional cost, a recleaning of an 
affected area until the clearance level is achieved.

3.6.4   Certification

The Competent Person shall certify in writing that inside the LBP control 
area and the area external to the LBP control area met final clearance 
requirements.

3.6.5   Removal of Control Area

After approval of the final clearance certification, and when authorized by 
the Contracting Officer, the LBP control area, containment barriers, and 
control structures roped-off boundary and warning signs shall be removed.

3.6.6   Disposal

3.6.6.1   Toxicity Characteristic Leaching Procedure (TCLP) Results

The results of the Pilot Abatement Project TCLP analysis performed during 
abatement shall be used to determine disposal procedures.
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3.6.6.2   Contaminated Waste

Lead-contaminated waste, scrap, and debris shall be disposed of as follows:

a.  Lead-contaminated waste, scrap, debris, bags, containers, 
equipment, and lead-contaminated clothing, which may produce 
airborne concentrations of lead particles shall be stored in U.S. 
Department of Transportation 49 CFR 178 approved  55 gallon drums. 
 Each drum shall be labeled to identify the type of waste as 
defined in 49 CFR 172 and the date lead-contaminated wastes were 
first put into the drum. The Uniform Hazardous Waste Manifest 
forms from Federal and state agencies shall be obtained and 
completed.  Land disposal restriction notifications shall be as 
required by 40 CFR 268.  The Contracting Officer shall be notified 
at least 14 days prior to delivery to arrange for job site 
inspection of the drums and manifests.  Lot deliveries of 
hazardous wastes shall be made as needed to ensure that drums do 
not remain on the work site longer than 90 calendar days from the 
date affixed to each drum. The Contracting Officer will assign an 
area for interim storage of waste-containing drums.

b.  Lead-contaminated waste shall be handled, stored, transported, and 
disposed of in accordance with 40 CFR 260, 40 CFR 261, 40 CFR 262, 
40 CFR 263, 40 CFR 264, and 40 CFR 265.  Land disposal restriction 
notification shall be as required by 40 CFR 268.

3.6.6.3   Non-Contaminated Waste

Non-contaminated waste, scrap, and debris shall be disposed of as general 
construction debris.

3.6.7   Disposal Documentation

Written evidence shall be provided that the hazardous waste treatment, 
storage, or disposal facility is approved for lead disposal by the EPA and 
state or local regulatory agencies.  One copy shall be submitted of the 
completed manifest; signed, and dated by the initial transporter in 
accordance with 40 CFR 262.

3.6.8   Title to Materials

Materials resulting from demolition work, except as specified otherwise, 
shall become the property of the Contractor, and shall be disposed of in 
accordance with Section 02220 DEMOLITION, except as specified herein.

3.6.9   Payment for Hazardous Waste

Payment for disposal of hazardous waste will not be made until a signed 
copy of the manifest from the treatment or disposal facility certifying the 
amount of lead-containing materials delivered is returned and a copy is 
furnished to the Government.
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CERTIFICATION OF FINAL CLEANING AND VISUAL INSPECTION

Individual abatement task as identified in paragraph,
Description of Work_________________________________________________________

In accordance with the clearing and decontamination procedures specified in 
the Contractor's lead hazard abatement plan and this contract, the Contractor 
hereby certifies that he/she has thoroughly visually inspected the 
decontaminated regulated work area (all surfaces, including pipes, beams, 
ledges, walls, ceiling, floor, decontamination unit, etc.) and has found no 
dust, debris, or lead containing material residue.

BY: (Contractor's signature)____________________________ 
Date__________________
Print name and 
title___________________________________________________________

(Contractor's Onsite Supervisor signature)_________________ 
Date_______________
Print name and 
title___________________________________________________________

(Contractor's Competent Person CIH / IH signature)__________ Date__________
Print name and 
title___________________________________________________________

CONTRACTING OFFICER ACCEPTANCE OR REJECTION

The Contracting Officer hereby determines that the Contractor has performed 
final cleaning and visual inspection of the decontaminated regulated work 
area (all surfaces including pipes, beams, ledges, walls, ceiling, floor, 
decontamination unit, etc.) and by quality assurance inspection, finds the 
Contractor's final cleaning to be:

________ Acceptable

________ Unacceptable, Contractor instructed to reclean the LBP control work 
area

BY:  Contracting Officer's Representative

Signature__________________________________________________ 
Date_______________
Print name and 
title___________________________________________________________

        -- End of Section --

SECTION 02090  Page 25



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION TABLE OF CONTENTS

DIVISION 02 - SITE WORK

SECTION 02220

DEMOLITION

PART 1   GENERAL

  1.1   REFERENCES
  1.2   GENERAL REQUIREMENTS
  1.3   SUBMITTALS
  1.4   DUST CONTROL
  1.5   PROTECTION
    1.5.1   Protection of Personnel
    1.5.2   Protection of Existing Property
    1.5.3   Protection From the Weather
    1.5.4   Environmental Protection
  1.6   BURNING
  1.7   USE OF EXPLOSIVES
  1.8   ASBESTOS CONTAINING MATERIALS

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

  3.1   UTILITIES
  3.2   TREE PRUNING
  3.3   DISPOSITION OF MATERIAL
    3.3.1   Salvageable Items and Material
      3.3.1.1   Material Salvaged for the Contractor
    3.3.2   Unsalvageable Material
  3.4   CLEAN UP

-- End of Section Table of Contents --

SECTION 02220  Page 1



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION 02220

DEMOLITION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

1.2   GENERAL REQUIREMENTS

The work includes selective demolition, salvage of identified items and 
materials, and removal of resulting rubbish and debris.  Rubbish and debris 
shall be removed from Government property daily, unless otherwise directed, 
to avoid accumulation at the demolition site.  Materials that cannot be 
removed daily shall be stored in areas specified by the Contracting 
Officer.  In the interest of occupational safety and health, the work shall 
be performed in accordance with EM 385-1-1, Section 23, Demolition, and 
other applicable Sections.  In the interest of conservation, salvage shall 
be pursued to the maximum extent possible; salvaged items and materials 
shall be disposed of as specified.

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Work Plan; GA.

The procedures proposed for the accomplishment of the work.  The procedures 
shall provide for safe conduct of the work, including procedures and 
methods to provide necessary temporary weatherproof protective coverings, 
supports, lateral bracing and shoring when required, careful removal and 
disposition of materials specified to be salvaged, protection of property 
which is to remain undisturbed, coordination with other work in progress, 
and timely disconnection of utility services.  The procedures shall include 
a detailed description of the methods and equipment to be used for each 
operation, and the sequence of operations in accordance with EM 385-1-1.

1.4   DUST CONTROL

The amount of dust resulting from demolition shall be controlled to prevent 
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the spread of dust to occupied portions of the construction site and to 
avoid creation of a nuisance in the surrounding area.  Use of water will 
not be permitted when it will result in, or create, hazardous or 
objectionable conditions such as ice, flooding and pollution.

1.5   PROTECTION

1.5.1   Protection of Personnel

During the selective demolition work the Contractor shall continuously 
evaluate the condition of the surfaces being removed and take immediate 
action to protect all personnel working in and around the site.  

1.5.2   Protection of Existing Property

Before beginning any selective work, the Contractor shall survey the site 
and examine the drawings and specifications to determine the extent of the 
work.  The Contractor shall take necessary precautions to avoid damage to 
existing items to remain in place, to be reused, or to remain the property 
of the Government; any damaged items shall be repaired or replaced as 
approved by the Contracting Officer.  The Contractor shall coordinate the 
work of this section with all other work and shall construct and maintain 
shoring, bracing, and supports as required.  The Contractor shall ensure 
that structural elements are not overloaded and shall be responsible for 
increasing structural supports or adding new supports as may be required as 
a result of any cutting, removal, or demolition work performed under this 
contract.

1.5.3   Protection From the Weather

The interior of buildings shall be protected from the weather at all times.

1.5.4   Environmental Protection

The work shall comply with the requirements of Section 01430 ENVIRONMENT 
PROTECTION.

1.6   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted.  

1.7   USE OF EXPLOSIVES

Use of explosives will not be permitted.

1.8   ASBESTOS CONTAINING MATERIALS

Asbestos containing materials are removed under Section 13280 ASBESTOS 
ABATEMENT.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   UTILITIES
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When utility lines are encountered that are not indicated on the drawings, 
the Contracting Officer shall be notified prior to further work in that 
area.

3.2   TREE PRUNING

For branches on trees that overhang roofs, the Contractor shall prune and 
remove those branches that are up to 2-inch diameter in order to perform 
roofing work.  For branches that are greater than 2-inch diameter, DPW will 
prune. Contractor shall coordinate the requirement with DPW Service 
Contract Management Branch (Tammy Phillips at 656-1410) for the work.  
Contractor shall notify DPW at least 2 weeks in advance or requirement.

3.3   DISPOSITION OF MATERIAL

Title to material and equipment to be demolished, is vested in the 
Contractor upon receipt of notice to proceed.  The Government will not be 
responsible for the condition, loss or damage to such property after notice 
to proceed.

3.3.1   Salvageable Items and Material

Contractor shall salvage items and material to the maximum extent possible.

3.3.1.1   Material Salvaged for the Contractor

Material salvaged for the Contractor shall be stored as approved by the 
Contracting Officer and shall be removed from Government property before 
completion of the contract.  Material salvaged for the Contractor shall not 
be sold on the site.

3.3.2   Unsalvageable Material

Concrete, masonry, and other noncombustible material, except concrete 
permitted to remain in place, shall be disposed of off Government Property. 
 Combustible material shall be disposed of off the the Government property.

3.4   CLEAN UP

Debris and rubbish shall be removed from roofs and site.  Debris shall be 
removed and transported in a manner that prevents spillage on streets or 
adjacent areas.  Local regulations regarding hauling and disposal shall 
apply.

    -- End of Section --
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SECTION 06100

ROUGH CARPENTRY

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)

AF&PA T01 (1991; Supple 1993; Addenda Apr 1997; 
Supple T02) National Design Specification 
for Wood Construction

AF&PA T11 (1988) Manual for Wood Frame Construction

AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC)

AITC 111 (1979) Recommended Practice for Protection 
of Structural Glued Laminated Timber 
During Transit, Storage and Erection

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 153 (1982; R 1987) Zinc Coating (Hot-Dip) on 
Iron and Steel Hardware

ASTM F 547 (1977; R 1995) Definitions of Terms 
Relating to Nails for Use with Wood and 
Wood-Base Materials

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (1995) Lumber, Timber, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

AWPA C9 (1997) Plywood - Preservative Treatment by 
Pressure Processes

AWPA M4 (1996) Standard for the Care of 
Preservative-Treated Wood Products

AWPA P5 (1997) Standards for Waterborne 
Preservatives

APA - THE ENGINEERED WOOD ASSOCIATION (APA)

APA EWS R540C (1996) Builder Tips Proper Storage and 
Handling of Glulam Beams
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APA PRP-108 (1994; Rev 1997) Performance Standards and 
Policies for Structural-Use Panels 

DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1996) Voluntary Product Standard - 
Construction and Industrial Plywood

DOC PS 2 (1992) Performance Standards for 
Wood-Based Structural-Use Panels

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

FM LPD 1-49 (1995) Loss Prevention Data Sheet - 
Perimeter Flashing

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

WCLIB Std 17 (1996; Supples VII(A-E), VIII(A-C)) 
Grading Rules for West Coast Lumber

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

WWPA Grading Rules (1995; Supple Nos. 1 thru 5) Western 
Lumber Grading Rules 95

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-04 Drawings

Nailers and Nailing Strips; FIO.

Drawings of field erection details, including materials and methods of 
fastening nailers in conformance with Factory Mutual wind uplift rated 
systems specified in other Sections of these specifications.

SD-13 Certificates

Grading and Marking; FIO.

Manufacturer's certificates (approved by an American Lumber Standards 
approved agency) attesting that lumber and material not normally grade 
marked meet the specified requirements.  Certificate of Inspection for 
grade marked material by an American Lumber Standards Committee (ALSC) 
recognized inspection agency prior to shipment.

1.3   DELIVERY AND STORAGE

Materials shall be delivered to the site in undamaged condition, stored off 
ground in fully covered, well ventilated areas, and protected from extreme 
changes in temperature and humidity.  Laminated timber shall be handled and 
stored in accordance with AITC 111 or APA EWS R540C.

SECTION 06100  Page 3



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

PART 2   PRODUCTS

2.1   LUMBER AND SHEATHING

2.1.1   Grading and Marking

2.1.1.1   Lumber Products

Solid sawn and finger-jointed lumber shall bear an authorized gradestamp or 
grademark recognized by ALSC, or an ALSC recognized certification stamp, 
mark, or hammerbrand.  Surfaces that are to be exposed to view shall not 
bear grademarks, stamps, or any type of identifying mark.  Hammer marking 
will be permitted on timbers when all surfaces will be exposed to view.

2.1.1.2   Plywood Sheathing Products

Materials shall bear the grademark or other identifying marks indicating 
grades of material and rules or standards under which produced, including 
requirements for qualifications and authority of the inspection 
organization.  Except for plywood and wood structural panels, bundle 
marking will be permitted in lieu of marking each individual piece.  
Surfaces that are to be exposed to view shall not bear grademarks or other 
types of identifying marks.

2.1.2   Sizes

Lumber and material sizes shall conform to requirements of the rules or 
standards under which produced.  Unless otherwise specified, lumber shall 
be surfaced on four sides.  Unless otherwise specified, sizes indicated are 
nominal sizes, and actual sizes shall be within manufacturing tolerances 
allowed by the standard under which the product is produced.

2.1.3   Treatment

Exposed areas of treated wood that are cut or drilled after treatment shall 
receive a field treatment in accordance with AWPA M4.  

2.1.3.1   Lumber

Lumber and timbers shall be treated in accordance with AWPA C2 with 
waterborne preservatives listed in AWPA P5 to a retention level as follows:

     a.   0.25 pcf intended for above ground use.

     b.   0.40 pcf intended for ground contact and fresh water use.

2.1.3.2   Plywood

Plywood shall be treated in accordance with AWPA C9 with waterborne 
preservatives listed in AWPA P5 to a retention level as follows:

     a.   0.25 pcf intended for above ground use.

     b.   0.40 pcf intended for ground contact and fresh water use.

2.1.4   Moisture Content

At the time lumber and other materials are delivered and when installed in 
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the work their moisture content shall be as follows:

     a.  Treated Lumber Except: 4 inches or less, nominal thickness, 19 
percent maximum.  5 inches or more, nominal thickness, 23 percent maximum 
in a  3 inch perimeter of the timber cross-section.

     b.  Materials Other Than Lumber:  In accordance with standard under 
which product is produced.

2.1.5   Sheathing

2.1.5.1   Plywood

Plywood shall conform to DOC PS 1, APA PRP-108 or DOC PS 2, Grade C-D or 
sheathing grade with exterior glue.  Sheathing for roof and walls without 
corner bracing of framing shall have a span rating of 16/0 or greater for 
supports  16 inches on center and a span rating of 24/0 or greater for 
supports  24 inches on center.

2.1.6   Miscellaneous Wood Members

2.1.6.1   Nonstress Graded Members

Members shall include nailing strips.  Members shall be in accordance with 
TABLE I for the species used.  

2.2   ACCESSORIES AND NAILS

Markings shall identify both the strength grade and the manufacturer.  
Accessories and nails shall conform to the following:

2.2.1   Bolts:  Lag, Toggle, and Miscellaneous Bolts and Screws

Type, size, and finish best suited for intended use.  Finish options 
include zinc compounds, cadmium, and aluminum paint impregnated finishes.  
All materials shall be hot-dip galvanized in accordance with ASTM A 153, 
Class D.

2.2.2   Expansion Shields

Type and size best suited for intended use.

2.2.3   Nails and Staples

ASTM F 547, size and type best suited for purpose; staples shall be as 
recommended by the manufacturer of the materials to be joined.  For 
sheathing and subflooring, length of nails shall be sufficient to extend  1 
inch into supports.  In general, 8-penny or larger nails shall be used for 
nailing through  1 inch thick lumber and for toe nailing  2 inch thick 
lumber; 16-penny or larger nails shall be used for nailing through  2 inch 
thick lumber.  Nails used with treated lumber and sheathing shall be 
galvanized.  Nailing shall be in accordance with the recommended nailing 
schedule contained in AF&PA T11.  Where detailed nailing requirements are 
not specified, nail size and spacing shall be sufficient to develop an 
adequate strength for the connection.  The connection's strength shall be 
verified against the nail capacity tables in AF&PA T01.  Reasonable 
judgement backed by experience shall ensure that the designed connection 
will not cause the wood to split.  If a load situation exceeds a reasonable 
limit for nails, a specialized connector shall be used.  All materials 
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shall be hot dip galvanized in accordance with ASTM A 153, Class D.

PART 3   EXECUTION

3.1   INSTALLATION OF FRAMING

3.1.1   General

General framing shall be in accordance with AF&PA T11. Members shall be 
closely fitted, accurately set to required lines and levels, and rigidly 
secured in place.  

3.2   INSTALLATION OF SHEATHING

3.2.1   Plywood and Wood Structural Panels

Sheathing shall be applied with edges  1/8 inch apart at side and end 
joints, and nailed at supported edges at  6 inches on center and at 
intermediate supports  12 inches on center unless otherwise shown.  Nailing 
of edges shall be  3/8 inchfrom the edges.  Roof sheathing shall be applied 
with long dimension at right angles to supports, end joints made over 
supports, and end joints staggered.

3.3   INSTALLATION OF MISCELLANEOUS WOOD MEMBERS

3.3.1   Nailers and Nailing Strips

Nailers and nailing strips shall be provided as necessary for the 
attachment of finish materials.  Stacked nailers shall be assembled with 
spikes or nails spaced not more than  18 inches on center and staggered.  
Beginning and ending nails shall not be more than  6 inches for nailer end. 
 Ends of stacked nailers shall be offset approximately  12 inches in long 
runs and alternated at corners.  Anchors shall extend through the entire 
thickness of the nailer.  Strips shall be run in lengths as long as 
practicable, butt jointed, cut into wood framing members when necessary, 
and rigidly secured in place.  Nailers and nailer installation for Factory 
Mutual wind uplift rated roof systems specified in other Sections of these 
specifications shall conform to the recommendations contained in FM LPD 1-49.

3.4   TABLE I - SPECIES AND GRADE

TABLE I.  SPECIES AND GRADE

Subflooring, Roof Sheathing, Wall Sheathing, Furring

  Grading Rules          Species                     Construction Standard
__________________________________________________________________________

WCLIB Std 17
                       Douglas Fir-Larch                            X
                       Hem-Fir                                      X

WWPA Grading Rules
                       Douglas Fir-Larch                            X
                       Hem-Fir                                      X
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    -- End of Section --
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SECTION 06200

FINISH CARPENTRY

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM F 547 (1977; R 1990) Definitions of Terms 
Relating to Nails for Use with Wood and 
Wood-Base Materials

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA M4 (1996) Standard for the Care of 
Preservative-Treated Wood Products

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

WCLIB Std 17 (1996; Supples VII(A-E), VIII(A-C)) 
Grading Rules For West Coast Lumber

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

WWPA Grading Rules (1995; Supple Nos. 1 thru 5)Western Lumber 
Grading Rules 95

WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA)

WMMPA WM 6 (1987) Industry Standard for Non-Pressure 
Treating of Wood Millwork

1.2   DELIVERY AND STORAGE

Materials shall be delivered to the site in undamaged condition, stored off 
ground in fully covered, well-ventilated areas, and protected from extreme 
changes in temperature and humidity.

PART 2   PRODUCTS

2.1   WOOD ITEMS AND TRIM

The Contractor shall furnish products which optimize design by reducing the 
amount of wood used (engineered wood), or recycled wood products, and 
preservatives without arsenic or chromium when the products and methods are 
competitive in price or directed by the Contracting Officer.
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2.1.1   Grading and Marking

Materials shall bear the grademark, stamp or other identifying marks 
indicating grades of material and rules or standards under which produced. 
Such identifying marks on a material shall be in accordance with the rule 
or standard under which the material is produced, including requirements 
for qualifications and authority of the inspection organization, usage of 
authorized identification, and information included in the identification. 
The inspection agency for lumber shall be certified by the Board of Review, 
American Lumber Standards Committee, to grade the species used.  Except 
lumber, bundle marking will be permitted in lieu of marking each individual 
piece.  Surfaces that are to be architecturally exposed to view shall not 
bear grademarks, stamps, or other types of identifying marks.

2.1.2   Sizes and Patterns

Lumber sizes and patterns shall conform to rules or standards under which 
produced.  Unless otherwise specified, lumber shall be surfaced on four 
sides.  Sizes and patterns for materials other than lumber shall conform to 
requirements of the rules or standards under which produced.  Size 
references, unless otherwise specified, are nominal sizes, and actual sizes 
shall be within manufacturing tolerances allowed by the standard under 
which the product is produced.

2.1.3   Moisture Content

The maximum moisture content of trim shall be 15 percent at the time of 
delivery to the jobsite and when installed.  

2.1.4   Preservative Treatment

2.1.4.2   Exterior Wood

Exterior wood shall be preservative-treated in accordance with WMMPA WM 6.  
Exposed areas of treated wood that are cut or drilled after treatment shall 
receive a field treatment in accordance with AWPA M4.  Items of all-heart 
material of cedar, cypress, or redwood will not require preservative 
treatment.

2.1.5   Fascias and Trim

2.1.5.1   Wood

Fascias and trim, shall be species and grade listed in TABLE I at the end 
of this section.  Sizes shall be as indicated.  

2.2   NAILS

Nails shall be the size and type best suited for the purpose and shall 
conform to ASTM F 547.  Nails shall be hot-dip galvanized. Screws for use 
where nailing is impractical shall be size best suited for purpose.

PART 3   EXECUTION

3.1   GENERAL

3.2   FASCIAS AND EXTERIOR TRIM
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Exposed surfaces and square edges shall be machine sanded, caulked, and 
constructed to exclude water.  Joints of built-up items, in addition to 
nailing, shall be glued as necessary for weather-resistant construction. 
End joints in built-up members shall be well distributed.  Joints in flat 
work shall be shouldered.  Backs of wide-faced miters shall be held 
together with metal rings and glue.  Fascias and other flat members shall 
be in maximum practicable lengths.  
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TABLE I.  SPECIES AND GRADE TABLES

  Grading                                            C &
   Rules           Species             Clear         Better
_______________________________________________________________________________

  WCLIB Std 17                   
                   Douglas Fir                        X
                   Larch                              X
                   Hemlock Fir         X
 WWPA Grading Rules                   
                   Douglas Fir                        X
                   Larch                              X
                   Hemlock Fir        X
 

    -- End of Section --

SECTION 06200  Page 5



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION TABLE OF CONTENTS

DIVISION 07 - THERMAL & MOISTURE PROTECTION

SECTION 07220

ROOF INSULATION

PART 1   GENERAL

  1.1   REFERENCES
  1.2   SUBMITTALS
  1.3   STORAGE OF MATERIALS

PART 2   PRODUCTS

  2.1   BITUMINOUS MATERIALS
    2.1.1   Asphalt Bitumen
    2.1.2   Asphalt Cement
    2.1.3   Asphalt Primer
  2.2   INSULATION
    2.2.1   Tapered Insulation
  2.3   NAILS AND FASTENERS
    2.3.1   Fasteners
  2.4   GLASS ROOFING FELT
  2.5   WOOD NAILERS

PART 3   EXECUTION

  3.1   COORDINATION REQUIREMENTS
  3.2   ENVIRONMENTAL CONDITIONS
  3.3   SUBSTRATE PREPARATION
  3.4   HEATING OF ASPHALT
  3.5   INSTALLATION OF WOOD NAILERS
  3.6   APPLICATION OF INSULATION
    3.6.1   Foam Insulation
    3.6.2   Installation
    3.6.3   Protection Requirements

-- End of Section Table of Contents --

SECTION 07220  Page 1



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

SECTION 07220

ROOF INSULATION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 153 (1982; R 1987) Zinc Coating (Hot-Dip) on 
Iron and Steel Hardware

ASTM C 1289 (1998) Faced Rigid Cellular 
Polyisocyanurate Thermal Insulation Board

ASTM D 41 (1994) Asphalt Primer Used in Roofing, 
Dampproofing, and Waterproofing

ASTM D 312 (1995a) Asphalt Used in Roofing

ASTM D 2178 (1997) Asphalt Glass Felt Used in Roofing 
and Waterproofing

ASTM D 4586 (1993) Asphalt Roof Cement, Asbestos Free

ASTM F 547 (1977; R 1990) Definitions of Terms 
Relating to Nails for Use with Wood and 
Wood-Base Materials

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

FM P7825c (1998) Approval Guide Building Materials 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-06 Instructions

Application of Insulation; FIO.

Insulation manufacturer's recommendations for the application and 
installation of insulation.

SD-08 Statements
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Inspection; FIO.

The inspection procedure for insulation installation, prior to start of 
roof insulation work.

SD-13 Certificates

Insulation; FIO.  Glass Roofing Felt; FIO.

Certificate attesting that polyisocyanurate insulation contains recovered 
material and showing estimated percent of recovered material.  Certificates 
of compliance for felt materials.

1.3   STORAGE OF MATERIALS

Insulation, base sheet, and felt shall be kept dry at all times, before, 
during, and after delivery to the site and shall be stored in an enclosed 
building or in a closed trailer.  Wet insulation, wet base sheet or wet 
felt shall be permanently removed from the site.  Felts shall be stacked on 
end one level high.  

PART 2   PRODUCTS

2.1   BITUMINOUS MATERIALS

Bituminous materials shall conform to the following requirements:

2.1.1   Asphalt Bitumen

ASTM D 312, Type III or IV.  Asphalt flash point, finished blowing 
temperature, and equiviscous temperature (EVT) shall be indicated on bills 
of lading or on individual containers.

2.1.2   Asphalt Cement

ASTM D 4586, Type I for horizontal surfaces; Type II for vertical surfaces.

2.1.3   Asphalt Primer

ASTM D 41.

2.2   INSULATION

Insulation shall be a standard product of the manufacturer and shall be 
factory marked with the manufacturer's name or trade mark, the material 
specification number, the R-value at  75 degrees F, and the thickness.  
Minimum thickness shall be as recommended by the manufacturer.  Boards 
shall be marked individually.  The thermal resistance of insulation shall 
be not less than the R-value shown on the drawings.  The insulation 
manufacturing process shall not include chlorofluoro carbons (CFC) or 
formaldehydes.  Insulation shall contain the highest practicable percentage 
of material which has been recovered or diverted from solid waste (e.g., 
postconsumer waste), but not including material reused in a manufacturing 
process.  Where two materials have comparable price and performance, the 
one having the higher recovered material content shall be selected.  
Insulation shall be as followings:

2.2.1   Tapered Insulation
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Composition board conforming to ASTM C 1289, Type III.

2.3   NAILS AND FASTENERS

All nails and fasteners shall be hot dip galvanized in accordance with ASTM 
A 153, Class D.  Nails and fasteners shall conform to the following 
requirements:

a.  ASTM F 547 of sufficient length to hold insulation securely in 
place.

2.3.1   Fasteners

Fasteners for concrete decks shall conform to FM P7825c for Class I roof 
deck construction, and shall be spaced to withstand an uplift pressure of 
60 pounds per square foot.

2.4   GLASS ROOFING FELT

ASTM D 2178, Type IV.

2.5   WOOD NAILERS

Wood nailers shall conform to Section 06100 ROUGH CARPENTRY, including 
preservative treatment.  Edge nailers shall be not less than nominal  6 
inches wide and of thickness to finish flush with the top surface of the 
insulation.

PART 3   EXECUTION

3.1   COORDINATION REQUIREMENTS

Insulation and roofing membrane shall be finished in one operation up to 
the line of termination at the end of each day's work.  Completed sections 
shall be waterproofed when more than one day is required to finish the 
roofing.  Phased construction will not be permitted.

3.2   ENVIRONMENTAL CONDITIONS

There shall be no visible moisture on the roof deck when the insulation and 
roofing are installed.

3.3   SUBSTRATE PREPARATION

Insulation applied directly on concrete shall not be scheduled until 
frothing or bubbling does not occur when hot bitumen is applied to the 
concrete and until the hot bitumen sticks tightly to the concrete. Vents 
and other items penetrating the roof shall be secured in position and 
properly prepared for flashing.  Prior to application of insulation, 
substrate joints shall be covered with a  4 inch strip of roofing felt, 
embedded in and coated with asphalt cement.  Substrate surface shall be 
smooth, clean, and dry at time of application.

3.4   HEATING OF ASPHALT

Asphalt shall not be heated higher than  75 degrees F above the EVT or  50 
degrees F below the flash point, or  525 degrees F, whichever is lower.  
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EVT and flash point temperatures of asphalt in the kettle shall be 
conspicuously posted on the kettle.  Kettle shall be provided with 
automatic thermostatic controls and an accurate thermometer.  Kettle 
operators shall be in attendance at all times during heating to ensure that 
the maximum temperature is not exceeded.  Asphalt shall be applied within a 
range of  25 degrees F below or above the EVT, or as specified by the 
manufacturer.  Application temperature shall be measured at the mop bucket 
or mechanical applicator.  Asphalt at a temperature below this range shall 
be returned to the kettle.  Flame-heated equipment shall not be placed on 
the roof.

3.5   INSTALLATION OF WOOD NAILERS

Bolt anchors shall have nuts and washers countersunk, and bolts shall be 
cut flush with top of nailer.  Powder-actuated fasteners, sized and spaced 
for nailer anchorage equivalent to that specified and indicated, may be 
used when approved.  

3.6   APPLICATION OF INSULATION

Insulation shall be laid in two or more layers.  Units of insulation shall 
be laid in courses parallel with the roof slope.  End joints shall be 
staggered.  Insulation shall be cut to fit neatly against adjoining 
surfaces.  Joints between insulation boards shall not exceed  1/4 inch.  
Joints in successive layers shall be staggered with respect to joints of 
preceding layer.  Insulation which can be readily lifted after installation 
is not considered to be adequately secured.  Insulation shall be applied so 
that all roof insulation applied each day is waterproofed the same day.  
Phased construction will not be permitted.  Application of impermeable 
faced insulation shall be performed without damage to the facing.

3.6.1   Foam Insulation

Polyisocyanurate, insulations shall be isolated from built-up roof and 
modified bitumen membrane by a separate or composite layer perlite board.

3.6.2   Installation

Insulation layers shall be laid in solid moppings of hot asphalt applied at 
a rate of at least  20 pounds per square.  Asphalt shall not be applied 
further than one panel length ahead of roof insulation being installed.  
Asphalt primer shall be applied at the rate of  1 gallon per square over 
the entire surface to be mopped when the insulation is applied over 
concrete deck.  The edges of insulation boards adjoining vented nailers 
shall be kept free of asphalt.

3.6.3   Protection Requirements

The insulation shall be kept dry at all times.  Insulation boards shall not 
be kicked into position.  Exposed edges of the insulation shall be 
protected by cutoffs at the end of each work day or whenever precipitation 
is imminent.  Cutoffs shall be 2 layers of bituminous-saturated felt set in 
plastic bituminous cement.  Cutoffs shall be removed when work is resumed.  
Edges of insulation at open spaces between insulation and parapets or other 
walls and spaces at curbs, scuttles, and expansion joints, shall be 
protected until permanent roofing and flashing is applied.  Storing, 
walking, wheeling, or trucking directly on insulation or on roofed surfaces 
will not be permitted.  Smooth, clean board or plank walkways, runways, and 
platforms shall be used, as necessary to distribute weight to conform to 
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live load limits of roof construction.

    -- End of Section --
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SECTION 07311

ROOFING, STRIP SHINGLES

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 226 (1997) Asphalt-Saturated Organic Felt Used 
in Roofing and Waterproofing

ASTM D 3018 (1990; R 1994) Class A Asphalt Shingles 
Surfaced With Mineral Granules

ASTM D 3161 (1995a) Wind-Resistance of Asphalt 
Shingles (Fan-Induced Method)

ASTM D 3462 (1997) Asphalt Shingles Made From Glass 
Felt and Surfaced with Mineral Granules

ASTM D 4869 (1988; R 1993) Asphalt-Saturated Organic 
Felt Shingle Underlayment Used in Roofing

ASTM E 108 (1996) Fire Tests of Roof Coverings

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)

NRCA Asph Shing Roof Mnl (1996) Asphalt Shingle Roofing Manual

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Roofing System; FIO.

Manufacturer's catalog data, description of underlayment, shingles, 
fasteners and flashing.  Manufacturer's instructions, annotated or 
supplemented by the Contractor to indicate configuration and method for 
installing the materials, and for waterproofing of joints where flashings 
change direction.  The number, spacing and orientation of fasteners shall 
be specified.

SD-14 Samples
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Finishes; GA.

Full shingle sample and manufacturer's standard size samples of materials 
and products requiring color or finish selection.

1.3   DELIVERY AND STORAGE OF MATERIALS

Materials shall be delivered in manufacturer's unopened bundles and 
containers with the manufacturer's brand and name marked clearly thereon.  
Shingles shall be stored in accordance with manufacturer's printed 
instructions.  Roll goods shall be stored on end in an upright position or 
in accordance with manufacturer's recommendations.  

1.4   WARRANTY

Manufacturer's standard performance guarantees or warranties that extend 
beyond a 1 year period shall be provided.

PART 2   PRODUCTS

2.1   MATERIALS

Materials shall conform to the following requirements:

2.1.1   Metal Drip Edges

Metal drip edges shall be as specified in Section 07600, SHEET METALWORK 
GENERAL. 

2.1.2   Underlayment

Organic felt; ASTM D 4869 or ASTM D 226, non perforated Type II, heavy-duty 
number 30.

2.1.3   Nails

Nails shall be round head 11 or 12 gauge galvanized steel or equivalent 
corrosion resistant roofing nails.  Nail heads shall be  3/8 inch minimum 
diameter, with flat and smooth low profile.  Shanks shall be barbed or 
otherwise deformed for added pull-out resistance.  Nails shall be long 
enough to penetrate all layers of roofing materials and achieve secure 
anchorage into the roof deck.  Nails shall extend through the underside of 
plywood or wood panel roof decks, and shall penetrate at least 3/4 inch 
into wood plank decks except at exposed eaves.

2.1.4   Shingles

Shingles shall be approximately  12 by 36 inches in dimension and 
architectural design.  Shingles shall have self-sealing adhesive strips and 
shall meet a wind velocity rating of  60 mph plus or minus 5 percent in 
accordance with ASTM D 3161.  Shingles shall be algae resistant. Glass felt 
shingles shall comply with ASTM D 3018 and ASTM D 3462 Type I 
(self-sealing), ASTM E 108 Class A (a light degree of fire protection), and 
shall weigh not less than 290 lbs..

2.2   COLOR
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Shingle color shall be in accordance with Section 09915 COLOR SCHEDULE.

PART 3   EXECUTION

3.1   PREPARATION OF SURFACES

Roof surfaces shall be smooth, firm, dry, and free from loose boards, large 
cracks, and projecting ends that might damage the roofing.  Vents and other 
projections through roofs shall be properly flashed and secured in 
position, and projecting nails shall be driven flush with the deck.

3.2   APPLICATION OF ROOFING MATERIALS

3.2.1   Flashings

Metal flashings shall conform to Section 07600 SHEET METALWORK, GENERAL.  
Metal flashings shall be provided at the intersections of roofs and 
adjoining walls and at projections through the deck such as chimneys and 
vent stacks.  Valley flashing shall be of the woven type, in accordance 
with NRCA Asph Shing Roof Mnl.

3.2.2   Metal Drip Edges

Metal drip edges shall be provided along the eaves and rakes.  The metal 
drip edge shall be applied directly over the underlayment along the rakes 
and directly on the wood deck at the eaves.  Metal drip edges shall extend 
back from the edge of the deck not less than  3 inches and shall be secured 
with compatible nails spaced not more than  10 inches on center along the 
inner edge.

3.2.3   Underlayment

Before any shingles are applied, a single layer of asphalt-saturated-felt 
underlayment shall be applied to the roof deck sheathing.  

3.2.4   Shingles

Shingles with the correct recommended exposure shall be applied in 
accordance with the manufacturer's printed instructions as they appear on 
the bundle wrapping.

    -- End of Section --
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SECTION 07510

BUILT-UP ROOFING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 153 (1982; R 1987) Zinc Coating (Hot-Dip) on 
Iron and Steel Hardware

ASTM D 41 (1994) Asphalt Primer Used in Roofing, 
Dampproofing, and Waterproofing

ASTM D 226 (1997a) Asphalt-Saturated Organic Felt 
Used in Roofing and Waterproofing

ASTM D 312 (1995a) Asphalt Used in Roofing

ASTM D 1668 (1997a) Glass Fabrics (Woven and Treated) 
for Roofing and Waterproofing

ASTM D 2178 (1997) Asphalt Glass Felt Used in Roofing 
and Waterproofing

ASTM D 3617 (1983; R 1994) Sampling and Analysis of 
New Built-Up Roof Membranes

ASTM D 3909 (1997) Asphalt Roll Roofing (Glass Felt) 
Surfaced With Mineral Granules

ASTM D 4586 (1993) Asphalt Roof Cement, Asbestos Free

ASTM D 4601 (1998) Asphalt-Coated Glass Fiber Base 
Sheet Used in Roofing

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

FM P7825c (1998) Approval Guide Building Materials

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements
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Inspection; FIO.

The inspection procedure for roofing installation, prior to the start of 
roofing work.

SD-13 Certificates

Bitumen; FIO.  Felt; FIO.

Certificates of Compliance for felts and bitumens.

Cants; FIO.  

1.3   STORAGE OF MATERIALS

Felts, fabrics, and roll roofing shall be kept dry before, during, and 
after delivery to the site and shall be stored in an enclosed building or 
in a closed trailer, and stored on end 1 level high. Rolled felts shall not 
be covered with non breathable plastic when in exposed conditions.

PART 2   PRODUCTS

2.1   PRIMER

ASTM D 41 for asphalt roofing systems.

2.2   BITUMEN

2.2.1   Asphalt

ASTM D 312. Bills of lading shall indicate the flash point and equiviscous 
temperature (EVT) or this information shall be shown on labels for each 
container of asphalt.

2.3   BITUMINOUS CEMENT

ASTM D 4586 for use with asphalt roofing systems..

2.4   CANTS

Cants shall be made from treated wood not less than 3-1/2 inches high cut 
to reduce change in direction of the membrane to 45 degrees or less. 

2.5   FELT

2.5.1   Base Sheet

Base sheet shall conform to ASTM D 4601, Type II, with no perforations.

2.5.2   Glass Roofing Felt

ASTM D 2178, Type IV or VI.

2.5.3   Organic Felt

ASTM D 226 for use with asphalt roofing system. Organic felts may be used 
for bitumen stops, and edge envelopes.
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2.6   MINERAL-SURFACED ROLL ROOFING

ASTM D 3909 with 2-inch selvage edge.

2.7   NAILS AND FASTENERS

Nails and fasteners shall be an approved type recommended by the roofing 
felt manufacturer.  Fasteners for concrete deck shall conform to FM P7825c 
for Class I roof deck construction, to withstand an uplift pressure of 60 
pounds per square foot.  Materials shall be hot dipped galvanized in 
accordance with ASTM A 153, Class D.

2.8   WOVEN GLASS FABRIC

ASTM D 1668, Type I for asphalt roofing systems.

2.9   FLASHINGS

Bituminous flashings in accordance with these specifications shall be used 
throughout unless otherwise specified or indicated.

PART 3   EXECUTION

3.1   COORDINATION

The entire roofing system, shall be finished in 1 operation up to the line 
of termination at end of day's work. Phased construction will not be 
permitted.

3.1.1   Insulation

Application of roofing shall immediately follow application of insulation 
as a continuous operation.  Roofing operations shall be coordinated with 
insulation work so that all roof insulation applied each day is 
waterproofed the same day.  Insulation is specified in Section 07220ROOF 
INSULATION.

3.1.2   Sheet Metalwork

Roofing operations shall be coordinated with sheet metalwork so that sheet 
metal items are installed to permit continuous roof surfacing operations 
the same day felts are installed.  Sheet metalwork is specified in Section 
07600 SHEET METALWORK, GENERAL.

3.2   ENVIRONMENTAL CONDITIONS

There shall be no visible moisture on the roof deck at the time roofing is 
installed.

3.3   PREPARATION REQUIREMENTS

Roofing applied directly on concrete shall not be scheduled until frothing 
or bubbling does not occur when hot bitumen is applied to the concrete and 
until the hot bitumen sticks tightly to the concrete.  Vents and other 
items penetrating the roof shall be secured in position and properly 
prepared for flashing.  Nailers, curbs and other items attached to roof 
surface shall be in place before roofing is begun.
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3.4   INSTALLATION OF CANTS

Cants shall be installed in the angles formed between the roof and walls or 
other vertical surfaces.  Cants shall be laid in a solid coat of bituminous 
cement just prior to laying the roofing plies.  Cants shall be continuous, 
and shall be installed in lengths as long as practicable.  Additional cants 
are not required at locations where cast-in-place cants are integrally 
formed with the structural deck or roof fill.

3.5   CONDITION OF SURFACES

Surfaces shall be inspected and approved immediately before application of 
roofing and flashings.  The roofing and flashings shall be applied to a 
smooth and firm surface free from visible moisture, dirt, projections, and 
foreign materials.  Prior to application of primer on precast concrete 
decks, joints shall be covered with a 4 inch strip of roofing felt, 
embedded in and coated with bituminous cement.

3.6   MECHANICAL APPLICATION DEVICES

Mechanical application devices shall be mounted on pneumatic-tired wheels, 
and shall be designed and maintained to operate without damaging the 
insulation, roofing membrane, or structural components.

3.7   PRIMING

Concrete surfaces to receive bitumen shall be uniformly coated with primer 
at a rate of not less than 1 gallon per square and allowed to dry.  Primer 
shall be compatible with the bitumen to be used.

3.8   HEATING OF BITUMEN

Asphalt shall not be heated higher than 75 degrees F above the EVT or 50 
degrees below the flash point or 525 degrees F (maximum) whichever is 
lower.  EVT and flash point temperatures of asphalt in the kettle shall be 
conspicuously posted on the kettle. Heating kettles shall be provided with 
automatic thermostatic controls and an accurate thermometer.  Kettle 
operators shall be in attendance at all times during the heating to ensure 
that the maximum temperature specified is not exceeded.  Equipment 
utilizing flame-heat shall not be placed on the roof.

3.9   BITUMEN STOPS

Bitumen stops shall be installed at roof edges, openings and vertical 
projections before application of roofing plies unless otherwise 
recommended by the manufacturer's printed instructions.  Bitumen stops 
shall be formed of two 18 inch wide strips of organic felt.   Nine inches 
of the width shall be attached to the roof surface with 9 inches extending 
beyond the edge.  The first strip shall be applied in a 9 inch wide layer 
of bituminous roofing cement and nailed 1/2 inch from the roof edge at 6 
inch  spacing.  The second strip shall be applied to the first in a 9 inch 
wide mopping of bitumen.  The free portion of each strip shall be protected 
from damage throughout the roofing period.  After the roofing plies are in 
place, the free portion of each strip shall be folded back over the roofing 
membrane and embedded in a continuous coating of bituminous cement and 
secured with roofing nails spaced 3 inches on centers.

3.10   BITUMEN APPLICATION
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Asphalt shall be applied within a range of 25 degrees F below to 25 degrees 
F above the EVT. Application temperatures shall be measured at the mop 
bucket or mechanical applicator.  Bitumen at a temperature below the 
recommended temperature shall be returned to the kettle.  Each layer of 
felt shall be laid in not less than 20 pounds nor more than 35 pounds of 
asphalt per square. Where solid moppings are required, the following 
requirements as evidenced in any one roof cut-out sample shall apply:

a.  Overlapping voids between two or more plies are not acceptable.

b.  The maximum length of any individual void that is encapsulated in 
bitumen shall be 2 inches.

c.  The total length of all voids encapsulated in bitumen shall not 
exceed 4 inches between any two plies.

d.  Dry voids (the absence of bitumen between plies) are not 
acceptable.

e.  Voids continuous through the specimen are not acceptable.

f.  Visual interply moisture in voids is not acceptable.

3.11   APPLICATION OF FELTS

Felt plies shall be laid at right angles to the slope of the deck with 
minimum 6 inch end-laps staggered at least 12 inches.  Felts shall be 
applied in 36 inch widths with 24 2/3 inch side laps and starter sheets 12, 
24 and 36 inches wide along eaves to maintain 4 full plies including the 
base sheet when used.  The full 36 inch width of each ply shall be placed 
in hot bitumen immediately behind the applicator.  A squeegee shall be used 
to eliminate air pockets and obtain complete adhesion between plies.  
Bitumen shall be visible beyond all edges of each ply as it is being 
installed.  Plies shall be laid free of wrinkles, creases or fishmouths.  
Each layer of roofing felt shall be carried up to the top of the cant.  
Workers shall not walk on mopped surfaces when the bitumen is fluid.  

3.11.1   On Insulation Surfaces

Four plies of 36 inch wide glass roofing felts shall be placed 
shingle-fashion in solid mopped bitumen.

3.12   MECHANICAL FASTENING

Nails and fasteners for securing roofing shall be flush driven through flat 
metal disks of not less than 1 inch diameter.  Metal disks may be omitted 
where heads of fasteners are equivalent in size to the 1 inch diameter 
disks.  Fasteners, when required, shall be spaced within 20 percent of the 
indicated spacing dimensions.  There shall be no less than the total number 
of indicated fasteners in any  100 square feet area.  Fastener pull-out 
resistance shall be not less than 40 pounds each.

3.13   PROTECTION OF APPLIED ROOFING

At end of day's work or whenever precipitation is imminent, the terminated 
edge of built-up roofing shall be sealed with 2 full width strips of 
roofing felt set in and coated with bituminous cement.  One half-width of 
the strips shall be extended up and over the finished roofing and the other 

SECTION 07510  Page 7



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

half-width extended out and onto the bare roof deck.  Sealing strips shall 
be removed before continuing installation of roofing.  To facilitate 
sealing, termination edges may be straightened with pieces of insulation 
board which shall be removed when work is resumed.

3.14   FLASHINGS

Flashings shall be provided over cants in the angles formed at walls and 
other vertical surfaces and where required to make the work watertight. 
Bituminous flashings described below shall be used, except where metal 
flashings are specified in other sections of the specifications.  Flashings 
shall be provided and installed immediately after the top ply of felt is 
placed adjacent to the flashing.  Modified bituminous flashing may be used 
when it is specified in the roofing manufacturer's instructions.

3.14.1   Base Flashings

Base Flashings shall be a 3-ply system using woven glass fabric, laid in 
roofing cement, with mineral surfaced roll roofing as the outer ply.  The 
top of the base flashing shall be at least 8 inches above the roof membrane 
surface.  Mineral surfaced roofing strips shall be cut from the width of 
the rolls, and shall extend from the reglet or top of curb onto the roof at 
least 2 inches beyond the widest flashing ply.  Laps shall be well 
cemented, and where possible, shall be shingled in a direction down slope 
or away from the prevailing wind.  The top edge of base flashing systems 
shall be nailed a maximum of 8 inches on center.

3.14.2   Strip Flashings

Sheet metal flashings, bitumen stops and gravel stops installed over the 
roofing top ply shall be strip flashed with 2 layers of roofing felt, 9 
inches  and 12 inches wide and 1 layer of mineral surfaced roofing 
15-inches wide.  The felt shall be cemented in place, and the mineral 
surfaced strip shall be applied in 2 layer of hot asphalt directly onto the 
felts.

3.14.3   Valleys and Ridges

Felt plies shall continue across valleys and ridges and terminate 
approximately 12 inches from the valley or ridge.  Exposed lap shall 
terminate on a line approximately 12 inches from, and parallel to the 
valley or ridge.  Two plies of roofing felt 9 inch wide bottom ply, and 12 
inch wide top ply, shall be successively mopped-in over each felt line of 
termination.

3.15   MINERAL-SURFACED CAP SHEET

Prior to laying mineral surfaced cap sheets, cut rolls into sheets 
approximately 12 to 18 feet long, and stack in flat protected piles not 
less than 24 hours.  Felts shall not be buckled or wrinkled.  Apply the 
sheet shingle fashioned and in the same direction as the plying felts.  The 
plies shall be side-lapped 6-inches.  Stagger end laps not less than 
12-inches.  Apply sheets firmly in hot-mopping of asphalt the full width 
under the sheets.  The sheets shall be applied so that in no place felt 
will touch felt. Care should be exercised to avoid mopping asphalt onto the 
exposed mineral surface portion of the cap sheet.  Edges of sheets shall be 
completely sealed.  The asphalt shall be heated in accordance with EVT 
standard and applied within a range of 25 degrees F below to a 25 degrees 
above the EVT.  Asphalt application shall be 25 pounds per roof square 
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between the plies.  End laps shall be set in bituminous cement.

3.16   GLAZE COAT

Glaze coating shall be used to waterproof completed sections when more than 
one day is required to finish the roofing.  If there is a probability of 
rain falling on the felts before the mineral surfaced cap sheet can be 
applied, a light glaze coat of bitumen 10 to 15 pounds per square, shall be 
applied over the exposed felts.  The surfacing operation shall be completed 
within 48 hours after application of the glaze coat.  Where glaze coat is 
used, surface treatment shall be completed as soon as weather conditions 
permit. 

3.17   ROOF CUT-OUT TESTS

Roof cut-out samples shall be taken and analyzed in accordance with ASTM D 
3617 as directed by the Contracting Officer when there is reason to believe 
that deficiencies exist in the roofing membrane.  When samples indicate 
deficiencies in the built-up roofing, corrective action shall be taken as 
directed.

        -- End of Section --
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SECTION 07600

SHEET METALWORK, GENERAL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM B 32 (1996) Solder Metal

ASTM B 370 (1992) Copper Sheet and Strip for Building 
Construction

ASTM B 749 (1997) Lead and Lead Alloy Strip, Sheet, 
and Plate Products

ASTM D 226 (1997) Asphalt-Saturated Organic Felt Used 
in Roofing and Waterproofing

ASTM D 2822 (1991; R 1997) Asphalt Roof Cement

ASTM D 4586 (1993) Asphalt Roof Cement, Asbestos Free

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)

SMACNA-02 (1993; Errata) Architectural Sheet Metal 
Manual

1.2   GENERAL REQUIREMENTS

Sheet metalwork shall be accomplished to form weathertight construction 
without waves, warps, buckles, fastening stresses or distortion, and shall 
allow for expansion and contraction.

1.2.1   Coordination

Cutting, fitting, drilling, and other operations in connection with sheet 
metal required to accommodate the work of other trades shall be performed 
by sheet metal mechanics.  Application of bituminous strip flashing over 
various sheet metal items is covered in Section 07510 BUILT-UP ROOFING.  
Installation of sheet metal items used in conjunction with roofing shall be 
coordinated with roofing work to permit continuous roofing operations.

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
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PROCEDURES:

SD-04 Drawings

Materials; FIO.

Drawings of sheet metal items showing weights, gauges or thicknesses; types 
of materials; expansion-joint spacing; fabrication details; and 
installation procedures.

1.4   DELIVERY, STORAGE, AND HANDLING

Materials shall be adequately packaged and protected during shipment and 
shall be inspected for damage, dampness, and wet-storage stains upon 
delivery to the jobsite.  Materials shall be clearly labeled as to type and 
manufacturer.  Sheet metal items shall be carefully handled to avoid 
damage.  Materials shall be stored in dry, ventilated areas until 
immediately before installation.

PART 2   PRODUCTS

2.1   MATERIALS

Materials shall conform to the requirements specified below and to the 
thicknesses and configurations established in SMACNA-02.  

2.1.1   Accessories

Accessories and other items essential to complete the sheet metal 
installation, though not specifically indicated or specified, shall be 
provided.

2.1.2   Bituminous Cement

Type I asphalt cement conforming to ASTM D 2822 or ASTM D 4586.

2.1.3   Sealant

Unless otherwise specified, sealant shall be an elastomeric weather 
resistant sealant as specified in Section 07900 JOINT SEALING.

2.1.4   Fasteners

Fasteners shall be compatible with the fastened material and shall be the 
type best suited for the application.

2.1.5   Felt

ASTM D 226, Type I.

2.1.6   Copper

ASTM B 370, Temper H 00.

2.1.7   Lead Sheet for Vent Pipe Flashing

ASTM B 749, Grade B, copper-bearing sheet lead weight as indicated.
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2.1.8   Vent Cap

Standard prefabricated aluminum as indicated.

2.1.9   Solder

ASTM B 32, 95-5 tin-antimony.

2.1.10   Splash Block

Precast concrete as indicated.

PART 3   EXECUTION

3.1   GENERAL

Items such as gutters, downspouts and louvers shall be fabricated in 
conformance with SMACNA-02 and as indicated.  Unless otherwise specified or 
indicated, exposed edges shall be folded back to form a  1/2 inch hem on 
the concealed side, and bottom edges of exposed vertical surfaces shall be 
angled to form drips.  Bituminous cement shall not be placed in contact 
with roofing membranes other than built-up roofing.

3.2   EXPANSION JOINTS

Expansion joints shall be provided as indicated.  Expansion joints in 
continuous sheet metal shall be provided at  40 foot intervals for copper. 
Joints shall be evenly spaced.  An additional joint shall be provided where 
the distance between the last expansion joint and the end of the continuous 
run is more than half the required interval spacing.

3.3   CONNECTIONS AND JOINTING

3.3.1   Soldering

Soldering shall apply to copper items. Edges of sheet metal shall be 
pretinned before soldering is begun.  Soldering shall be done slowly with 
well heated soldering irons so as to thoroughly heat the seams and 
completely sweat the solder through the full width of the seam.  Soldering 
shall follow immediately after application of the flux.  Upon completion of 
soldering, the acid flux residue shall be thoroughly cleaned from the sheet 
metal with a water solution of washing soda and rinsed with clean water.

3.3.2   Seaming

Flat-lock and soldered-lap seams shall finish not less than  1 inch wide.  
Unsoldered plain-lap seams shall lap not less than 3 inches unless 
otherwise specified.  Flat seams shall be made in the direction of the flow.

3.4   CLEATS

A continuous cleat shall be provided where indicated or specified to secure 
loose edges of the sheet metalwork.  Butt joints of cleats shall be spaced 
approximately  1/8 inch apart.  The cleat shall be fastened to supporting 
wood construction with nails evenly spaced not over 12 inches on centers.  
Where the fastening is to be made to concrete or masonry, screws shall be 
used and shall be driven in expansion shields set in concrete or masonry.
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3.5   GUTTERS AND DOWNSPOUTS

Gutters and downspouts shall be installed as indicated.  Gutters shall be 
supported as indicated or by cleats spaced not less than  36 inches apart.  
Downspouts shall be rigidly attached to the building.  Supports for 
downspouts shall be spaced according to manufacturer's recommendations. 
Provide new concrete splash blocks in quantity indicated on drawings.

3.6   FLASHINGS

Flashings shall be installed at locations indicated and as specified below. 
 Sealing shall be according to the flashing manufacturer's recommendations. 
 Flashings shall be installed at intersections of roof with vertical 
surfaces and at projections through roof.  Except as otherwise indicated, 
counter flashings shall be provided over base flashings.  Perforations in 
flashings made by masonry anchors shall be covered up by an application of 
bituminous plastic cement at the perforation.  Flashing shall be installed 
on top of joint reinforcement.  Flashing shall be formed to direct water to 
the outside of the system.

3.6.1   Base Flashing

Metal base flashing shall be coordinated with roofing work.  

3.6.2   Counter Flashings

Except as otherwise indicated, counter flashings shall be provided over 
base flashings.  Counter flashing shall be installed as shown on the 
drawings.  Where bituminous base flashings are provided, the counter 
flashing shall extend down as close as practicable to the top of the cant 
strip.  Counter flashing shall be factory formed to provide spring action 
against the base flashing.

3.6.3   Stepped Flashing

Stepped flashing shall be installed where sloping roofs surfaced with 
shingles abut vertical surfaces.  Separate pieces of base flashing shall be 
placed in alternate shingle courses.

3.7   GRAVEL STOPS AND FASCIA

Gravel stops and fascia shall be fabricated and installed as indicated and 
in accordance with SMACNA-02.

        -- End of Section --
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SECTION 07900

JOINT SEALING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 509 (1994) Elastomeric Cellular Preformed 
Gasket and Sealing Material

ASTM C 920 (1995) Elastomeric Joint Sealants

ASTM D 1056 (1991) Flexible Cellular Materials - 
Sponge or Expanded Rubber 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Backing; FIO.  Bond-Breaker; FIO.

Sealant; FIO.

Manufacturer's descriptive data including storage requirements, shelf life, 
curing time, instructions for mixing and application, and primer data (if 
required).  A copy of the Material Safety Data Sheet shall be provided for 
each solvent, primer or sealant material.

SD-13 Certificates

Sealant; FIO.

Certificates of compliance stating that the materials conform to the 
specified requirements.

1.3   DELIVERY AND STORAGE

Materials shall be delivered to the job in the manufacturer's original 
unopened containers.  The container label or accompanying data sheet shall 
include the following information as applicable:  manufacturer, name of 
material, formula or specification number, lot number, color, date of 
manufacture, mixing instructions, shelf life, and curing time at the 
standard conditions for laboratory tests.  Materials shall be handled and 
stored to prevent inclusion of foreign materials.  Materials shall be 
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stored at temperatures not exceeding 90 degrees F unless otherwise 
specified by the manufacturer.

PART 2   PRODUCTS

2.1   BACKING

Backing shall be 25 to 33 percent oversize for closed cell and 40 to 50 
percent oversize for open cell material, unless otherwise indicated.

2.1.1   Rubber

Cellular rubber sponge backing shall be ASTM D 1056, Type 2, closed cell, 
Class A, Grade 2A3, round cross section.

2.1.2   Synthetic Rubber

Synthetic rubber backing shall be ASTM C 509, Option I, Type I, preformed 
rods.

2.1.3   Neoprene

Neoprene backing shall be ASTM D 1056, closed cell expanded neoprene cord 
Type 2, Class C, Grade 2C2.

2.2   BOND-BREAKER

Bond-breaker shall be as recommended by the sealant manufacturer to prevent 
adhesion of the sealant to backing or to bottom of the joint.

2.3   PRIMER

Primer shall be non-staining type as recommended by sealant manufacturer 
for the application.

2.4   SEALANT

2.4.1   Elastomeric

Elastomeric sealants shall conform to ASTM C 920 and the following:

a.  Polyurethane Sealant for Sheet Metal Flashings:  Type S or M Grade 
NS, Class 25, Use NT, M, A, O.

2.5   SOLVENTS AND CLEANING AGENTS

Solvents, cleaning agents, and accessory materials shall be provided as 
recommended by the manufacturer.

PART 3   EXECUTION

3.1   GENERAL

3.1.1   Surface Preparation

The surfaces of joints to receive sealant or caulk shall be free of all 
condensation and moisture.  Oil, grease, dirt, chalk, particles of mortar, 
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dust, loose rust, loose mill scale, and other foreign substances shall be 
removed from surfaces of joints to be in contact with the sealant.  Oil and 
grease shall be removed with solvent and surfaces shall be wiped dry with 
clean cloths.  For surface types not listed below, the sealant manufacturer 
shall be contacted for specific recommendations.

3.1.2   Concrete and Masonry Surfaces

Where surfaces have been treated with curing compounds, oil, or other such 
materials, the materials shall be removed by sandblasting or wire brushing. 
Laitance, efflorescence and loose mortar shall be removed from the joint 
cavity.

3.1.3   Steel Surfaces

Steel surfaces to be in contact with sealant shall be sandblasted or, if 
sandblasting would not be practical or would damage adjacent finish work, 
the metal shall be scraped and wire brushed to remove loose mill scale. 
Protective coatings on steel surfaces shall be removed by sandblasting or 
by a solvent that leaves no residue.

3.1.4   Aluminum Surfaces

Aluminum surfaces to be in contact with sealants shall be cleaned of 
temporary protective coatings.  When masking tape is used for a protective 
cover, the tape and any residual adhesive shall be removed just prior to 
applying the sealant.  Solvents used to remove protective coating shall be 
as recommended by the manufacturer of the aluminum work and shall be 
non-staining.

3.1.5   Wood Surfaces

Wood surfaces to be in contact with sealants shall be free of splinters and 
sawdust or other loose particles.

3.2   APPLICATION

3.2.1   Masking Tape

Masking tape shall be placed on the finish surface on one or both sides of 
a joint cavity to protect adjacent finish surfaces from primer or sealant 
smears.  Masking tape shall be removed within 10 minutes after joint has 
been filled and tooled.

3.2.2   Backing

Backing shall be installed to provide the indicated sealant depth.  The 
installation tool shall be shaped to avoid puncturing the backing.

3.2.3   Bond-Breaker

Bond-breaker shall be applied to fully cover the bottom of the joint 
without contaminating the sides where sealant adhesion is required.

3.2.4   Primer

Primer shall be used on concrete masonry units, wood, or other porous 
surfaces in accordance with instructions furnished with the sealant.  
Primer shall be applied to the joint surfaces to be sealed.  Surfaces 
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adjacent to joints shall not be primed.

3.2.5   Sealant

Sealant shall be used before expiration of shelf life.  Multi-component 
sealants shall be mixed according to manufacturer's printed instructions.  
Sealant in guns shall be applied with a nozzle of proper size to fit the 
width of joint.  Joints shall be sealed as detailed in the drawings.  
Sealant shall be forced into joints with sufficient pressure to expel air 
and fill the groove solidly.  Sealant shall be installed to the indicated 
depth without displacing the backing.  Unless otherwise indicated, 
specified, or recommended by the manufacturer, the installed sealant shall 
be dry tooled to produce a uniformly smooth surface free of wrinkles and to 
ensure full adhesion to the sides of the joint; the use of solvents, soapy 
water, etc., will not be allowed.  Sealants shall be installed free of air 
pockets, foreign embedded matter, ridges and sags.  Sealer shall be applied 
over the sealant when and as specified by the sealant manufacturer.

3.3   CLEANING

The surfaces adjoining the sealed joints shall be cleaned of smears and 
other soiling resulting from the sealant application as work progresses.

        -- End of Section --
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SECTION 09900

PAINTING, GENERAL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

ACGIH Limit Values (1996) Threshold Limit Values for Chemical 
Substances and Physical Agents and 
Biological Exposure Indices

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3273 (1994) Resistance to Growth of Mold on the 
Surface of Interior Coating in an 
Environmental Chamber

ASTM D 3274 (1995) Evaluating Degree of Surface 
Disfigurement of Paint Films by Microbial 
(Fungal or Algal) Growth or Soil and Dirt 
Accumulation

ASTM D 4214 (1998) Evaluating Degree of Chalking of 
Exterior Paint Films

ASTM D 4258 (1999) Surface Cleaning Concrete for 
Coating

FEDERAL SPECIFICATIONS (FS)

FS TT-C-555 (Rev B; Am 1) Coating, Textured (for 
Interior and Exterior Masonry Surfaces)

FS TT-E-2784 (Rev A) Enamel (Acrylic-Emulsion, Exterior 
Gloss and Semigloss) (Metric)

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC SP 1 (1982) Solvent Cleaning

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:
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SD-01 Data

Paint; FIO.

The names, quantity represented, and intended use for the proprietary 
brands of materials proposed to be substituted for the specified materials 
when the required quantity of a particular batch is 50 gallons or less. 

SD-06 Instructions

Mixing and Thinning; FIO.  Application; FIO.

Manufacturer's current printed product description, material safety data 
sheets (MSDS) and technical data sheets for each coating system.  

SD-09 Reports

Paint; FIO.

A statement as to the quantity represented and the intended use, plus the 
following test report for batches in excess of 50 gallons:

a.  A test report showing that the proposed batch to be used meets 
specified requirements:

b.  A test report showing that a previous batch of the same 
formulation as the batch to be used met specified requirements, 
plus, on the proposed batch to be used, a report of test results 
for properties of weight per gallon, viscosity, fineness of grind, 
drying time, color, and gloss.

SD-13 Certificates

Lead; FIO.  Mildewcide and Insecticide; FIO.  

Certificate stating that paints for interior use contain no mercurial 
mildewcide or insecticide.  Certificate stating that paints proposed for 
use contain not more than 0.06 percent lead by weight of the total 
nonvolatile.  

SD-14 Samples

Paint; FIO.

While the material is at the site or source of supply, and at a time 
agreeable to the Contractor and the Contracting Officer, a 1 quart sample 
of each color and batch, except for quantities of 50 gallons or less, shall 
be taken by random selection from the sealed containers by the Contractor 
in the presence of a representative of the Contracting Officer.  The 
contents of the containers to be sampled shall be thoroughly mixed to 
ensure that the sample is representative.  Samples shall be identified by 
designated name, specification number, manufacturer name and address, batch 
number, project contract number, intended use, and quantity involved.

1.3   PACKAGING, LABELING, AND STORING

Paints shall be in sealed containers that legibly show the designated name, 
formula or specification number, batch number, color, quantity, date of 
manufacture, manufacturer's formulation number, manufacturer's directions 
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including any warnings and special precautions, and name of manufacturer. 
Pigmented paints shall be furnished in containers not larger than 5 gallons.
  Paints and thinner shall be stored in accordance with the manufacturer's 
written directions and as a minimum stored off the ground, under cover, 
with sufficient ventilation to prevent the buildup of flammable vapors and 
at temperatures below 95 degrees F.  Paints shall be stored on the project 
site or segregated at the source of supply sufficiently in advance of need 
to allow 30 days for testing.

1.4   APPROVAL OF MATERIALS

When samples are tested, approval of materials will be based on tests of 
the samples; otherwise, materials will be approved based on test reports 
furnished with them.  If materials are approved based on test reports 
furnished, samples will be retained by the Government for testing should 
the materials appear defective during or after application.  In addition to 
any other remedies under the contract the cost of retesting defective 
materials will be at the Contractor's expense.

1.5   ENVIRONMENTAL CONDITIONS

Unless otherwise recommended by the paint manufacturer, the ambient 
temperature shall be below 95 degrees F when applying coatings other than 
water-thinned coatings.  Water-thinned coatings shall be applied only when 
ambient temperature is below 90 degrees F.  

1.6   SAFETY AND HEALTH

Work shall comply with applicable Federal, State, and local laws and 
regulations, and with the ACCIDENT PREVENTION PLAN, including the Activity 
Hazard Analysis as specified in the CONTRACT CLAUSES.  The Activity Hazard 
Analysis shall include analyses of the potential impact of painting 
operations on painting personnel and on others involved in and adjacent to 
the work zone.

1.6.1   Worker Exposures

Exposure of workers to hazardous chemical substances shall not exceed 
limits established by ACGIH Limit Values, or as required by a more 
stringent applicable regulation.

1.6.2   Toxic Compounds

Toxic products having ineffective physiological warning properties, such as 
no or low odor or irritation levels, shall not be used unless approved by 
the Contracting Officer.

1.6.3   Training

Workers having access to an affected work area shall be informed of the 
contents of the applicable material data safety sheets (MDSS) and shall be 
informed of potential health and safety hazard and protective controls 
associated with materials used on the project.  An affected work area is 
one which may receive mists and odors from the painting operations.  
Workers involved in preparation, painting and clean-up shall be trained in 
the safe handling and application, and the exposure limit, for each 
material which the worker will use in the project.  Personnel having a need 
to use respirators and masks shall be instructed in the use and maintenance 
of such equipment.
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1.6.4   Coordination

Work shall be coordinated to minimize exposure of building occupants, other 
Contractor personnel, and visitors to mists and odors from preparation, 
painting and clean-up operations.

PART 2   PRODUCTS

2.1   PAINT

The term "paint" as used herein includes emulsions, enamels, paints, 
stains, varnishes, sealers, cement-emulsion filler, and other coatings, 
whether used as prime, intermediate, or finish coat.  Paint shall conform 
to the requirements listed  in the painting schedules at the end of this 
section, except when the required amount of a material of a particular 
batch is 50 gallons or less, an approved first-line proprietary paint 
material with similar intended formulation, usage and color to that 
specified may be used.  Additional requirements are as follows:

2.1.1   Colors and Tints

Colors shall be as selected from manufacturer's standard colors, as 
indicated.  Manufacturer's standard color is for identification of color 
only.  Stains shall conform in shade to manufacturer's standard color.  The 
color of the undercoats shall vary slightly from the color of the next coat.

2.1.2   Mildewcide and Insecticide

Paint specified for all coats shall contain a mildewcide that will not 
adversely affect the color, texture, or durability of the coating.  The 
mildewcide shall be incorporated into the paint by the manufacturer and 
shall attain a surface disfigurement rating of 8 or greater when tested in 
accordance with ASTM D 3273 and evaluated in accordance with ASTM D 3274.  
Mercurial mildewcide shall not be used in interior paint.  Insecticides 
shall not be used in paint.

2.1.3   Lead

Paints containing lead in excess of 0.06 percent by weight of the total 
nonvolatile content (calculated as lead metal) shall not be used.

2.1.4   Chromium

Paints containing zinc chromate or strontium chromate pigments shall not be 
used.

PART 3   EXECUTION

3.1   PROTECTION OF AREAS NOT TO BE PAINTED

Items not to be painted which are in contact with or adjacent to painted 
surfaces shall be removed or protected prior to surface preparation and 
painting operations.  Items removed prior to painting shall be replaced 
when painting is completed.  Following completion of painting, workmen 
skilled in the trades involved shall reinstall removed items.  Surfaces 
contaminated by coating materials shall be restored to original condition.
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3.2   SURFACE PREPARATION

Surfaces to be painted shall be clean and free of foreign matter before 
application of paint or surface treatments.  Oil and grease shall be 
removed prior to mechanical cleaning.  Cleaning shall be programmed so that 
dust and other contaminants will not fall on wet, newly painted surfaces.  
Exposed ferrous metals such as nail heads on or in contact with surfaces to 
be painted with water-thinned paints, shall be spot-primmed with a suitable 
corrosion-inhibitive primer capable of preventing flash rusting and 
compatible with the coating specified for the adjacent areas.

3.2.1   Masonry Surfaces

Surfaces shall be cleaned in accordance with ASTM D 4258.  Glaze, 
efflorescence, laitance, dirt, grease, oil, asphalt, surface deposits of 
free iron and other foreign matter shall be removed prior to painting.  

3.2.2   Nonferrous Metallic Surfaces

Galvanized, metal surfaces shall be solvent-cleaned or detergent-washed in 
accordance with SSPC SP 1.

3.2.3   Wood Surfaces

Wood surfaces shall be cleaned of foreign matter.  Moisture content of the 
wood shall not exceed 12 percent as measured by a moisture meter, unless 
otherwise authorized.  Wood surfaces adjacent to surfaces to receive 
water-thinned paints shall be primed and/or touched up before applying 
water-thinned paints.  Small, dry seasoned knots shall be scraped, cleaned, 
and given a thin coat of commercial knot sealer, before application of the 
priming coat.  Pitch on large, open, unseasoned knots and all other beads 
or streaks of pitch shall be scraped off, or, if it is still soft, removed 
with mineral spirits or turpentine, and the resinous area shall be thinly 
coated with knot sealer.  Finishing nails shall be set, and all holes and 
surface imperfections shall be primed.  After priming, holes and 
imperfections in finish surfaces shall be filled with putty or plastic wood 
filler, colored to match the finish coat if natural finish is required, 
allowed to dry, and sanded smooth.  Putty or wood filler shall be 
compatible with subsequent coatings.

3.2.4   Previously Painted Surfaces

Previously painted surfaces shall be thoroughly cleaned of all grease, 
dirt, dust or other foreign matter.  Blistering, cracking, flaking and 
peeling or other deteriorated coatings shall be removed.  Slick surfaces 
shall be roughened. Damaged areas such as, but not limited to, nail holes, 
cracks, chips, and spalls shall be repaired with suitable material to match 
adjacent undamaged areas.  Edges of chipped paint shall be feather edged 
and sanded smooth. Rusty metal surfaces shall be cleaned as per SSPC 
requirements.  Solvent, mechanical, or chemical cleaning methods shall be 
used to provide surfaces suitable for painting.  Chalk shall be removed so 
that when tested in accordance with ASTM D 4214, the chalk resistance 
rating is no less than 8.  New, proposed coatings shall be compatible with 
existing coatings.  If existing surfaces are glossy, the gloss shall be 
reduced.

3.3   MIXING AND THINNING

When thinning is approved as necessary to suit surface, temperature, 
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weather conditions, or application methods, paints may be thinned in 
accordance with the manufacturer's directions.  When thinning is allowed, 
paints shall be thinned immediately prior to application with not more than 
1 pint of suitable thinner per gallon.  The use of thinner shall not 
relieve the Contractor from obtaining complete hiding, full film thickness, 
or required gloss.  Paints of different manufacturers shall not be mixed.

3.4   APPLICATION

Painting practices shall comply with applicable federal, state and local 
laws enacted to insure compliance with Federal Clean Air Standards.  Unless 
otherwise specified or recommended by the paint manufacturer, paint may be 
applied by brush or roller. No spray paint shall be allowed. At the time of 
application, paint shall show no signs of deterioration.  Uniform 
suspension of pigments shall be maintained during application.  Each coat 
of paint shall be applied so dry film shall be of uniform thickness and 
free from runs, drops, ridges, waves, pinholes or other voids, laps, brush 
marks, and variations in color, texture, and finish.  Hiding shall be 
complete.  Rollers for applying paints and enamels shall be of a type 
designed for the coating to be applied and the surface to be coated.  
Special attention shall be given to insure that all edges, corners, 
crevices, welds, and rivets receive a film thickness equal to that of 
adjacent painted surfaces.  Paints, except water-thinned types, shall be 
applied only to surfaces that are completely free of moisture as determined 
by sight or touch.

3.4.1   Respirators

Operators and personnel in the vicinity of operating paint sprayers shall 
wear respirators.

3.4.2   First Coat

The first coat on surfaces shall include repeated touching up of suction 
spots or overall application of primer or sealer to produce uniform color 
and gloss.  Excess sealer shall be wiped off after each application.  

3.4.3   Timing

Surfaces that have been cleaned, pretreated, and otherwise prepared for 
painting shall be given a coat of the specified first coat as soon as 
practical after such pretreatment has been completed, but prior to any 
deterioration of the prepared surface.  Sufficient time shall elapse 
between successive coats to permit proper drying.  This period shall be 
modified as necessary to suit weather conditions.  

3.4.4   Fillers

Concrete and masonry surface voids shall be filled; however, surface 
irregularities need not be completely filled.  The dried filler shall be 
uniform and free of pinholes.  Filler shall not be applied over caulking 
compound.

3.4.5   Ferrous-Metal Primer

Primer for ferrous-metal shall be applied to ferrous surfaces to receive 
paint other than asphalt varnish prior to deterioration of the prepared 
surface.  
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3.4.6   Elastomeric Waterproof Coating

High build, smooth finish flexible acrylic latex coating conforming to FS 
TT-C-555 for exterior use on previously painted surfaces.

3.5   SURFACES TO BE PAINTED

Surfaces listed in the painting schedules at the end of this section, other 
than those listed in paragraph SURFACES NOT TO BE PAINTED, shall be painted 
as scheduled.

3.6   SURFACES NOT TO BE PAINTED

Surfaces in the following areas shall not to be painted:  Roof shingles, 
prefinished metal roofing, built-up roofing, lead flashing, copper shall 
not be painted except where existing is painted or as required to separate 
dissimilar metals. In addition, surfaces of hardware, fittings, and other 
factory finished items shall not be painted.

3.7   CLEANING

Cloths, cotton waste and other debris that might constitute a fire hazard 
shall be placed in closed metal containers and removed at the end of each 
day.  Upon completion of the work, staging, scaffolding, and containers 
shall be removed from the site or destroyed in an approved manner.  Paint 
and other deposits on adjacent surfaces shall be removed and the entire job 
left clean and acceptable.

3.8   PAINTING SCHEDULES

The following painting schedules identify the surfaces to be painted and 
prescribe the paint to be used and the number of coats of paint to be 
applied.  Contractor options are indicated by ------or------ between 
optional systems or coats.

3.8.1   Existing Surfaces

Existing surfaces to be repainted where paint is in sound condition, and if 
the color of the new paint is the same as the existing, shall be given one 
finish coat as specified in the PAINTING SCHEDULE for the respective type 
of surface.  If the color of the new paint is different from the existing, 
two coats shall be applied to obtain complete hiding.  Surfaces that are 
completely exposed shall be painted as specified for new surfaces.
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EXTERIOR PAINTING SCHEDULE

Surface            First Coat               Second Coat          Third Coat

                                                                              

Concrete           Primer as                FS TT-C-555             None
masonry units      recommended by           Type II
at chimney.        FS TT-C-555              Elastomeric Waterproof
                   manufacturer             Coating (10 mils DFT minimum)
                                                                              

Concrete, unless   FS TT-E-2784             FS TT-E-2784            None
otherwise          Type III                 Type III
specified
at patching
                                                                              

Wood, unless
otherwise         FS TT-E-2784             FS TT-E-2784         FS TT-E-2784
specified.         Type III                 Type II              Type II
NOTE:  Paint wall louver where not factory finished or color not in 
conformance with requirements.
                                                                              

Galvanized         FS TT-E-2784             FS TT-E-2784         FS TT-E-2784
metal.             Type III                 Type II              Type II
                                                                              

        -- End of Section --
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SECTION 09915

COLOR SCHEDULE

PART 1   GENERAL
 
1.1   GENERAL

This section covers only the color of the exterior and interior materials 
and products that are exposed to view in the finished construction.  The 
word "color" as used herein includes surface color and pattern.  
Requirements for quality and method of installation are covered in other 
appropriate sections of the specifications.  Specific locations where the 
various materials are required are shown on the drawings.  Items not 
designated for color in this section may be specified in other sections.  
When color is not designated for items, the Contractor shall propose a 
color for approval.

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-14 Samples

Color board; GA.

Two sets of color boards, 120 days after the Contractor is given Notice to 
proceed, complying with the following requirements:

a.  Color boards shall reflect all actual finish textures, patterns, 
and colors required for this contract. 

b.  Materials shall be labeled with the finish type, manufacturer's 
name, pattern, and color reference.

c.  Samples shall be on size A4 or 8-1/2 by 11 inch boards with a 
maximum spread of size A1 or 25-1/2 by 33 inches for foldouts.

d.  Samples for this color board are required in addition to samples 
requested in other specification sections.

e.  Color boards shall be submitted to the Contracting Officer.

PART 2   PRODUCTS

2.1   REFERENCE TO MANUFACTURER'S COLOR

Where color is shown as being specific to one manufacturer, an equivalent 
color by another manufacturer may be submitted for approval.  Manufacturers 
and materials specified are not intended to limit the selection of equal 
colors from other manufacturers.
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2.2   COLOR SCHEDULE

The color schedule lists the colors, patterns and textures required for 
exterior and interior finishes, including both factory applied and field 
applied colors.

2.2.1   Exterior Trim

Exterior trim shall be provided to match the colors listed below.

a.  Fascia:  Match existing.

b.  Louvers :  White.

c.  Caulking and Sealants:  White.

2.2.2   Exterior Roof

Roof color shall apply to exterior roof surfaces including sheet metal 
flashings and copings, mechanical units, roof trim, pipes, conduits, 
electrical appurtenances, and similar items.  Roof color shall be provided 
to match the colors listed below.

a.  Metal:  Match existing white color

b.  Shingles:  Indicated on drawings

c.  Cap Sheet:  White

PART 3   EXECUTION (Not Applicable)

        -- End of Section --
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SECTION 10201

WALL LOUVERS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Wall louvers; GA.

Colors of finish shall match existing.

SD-04 Drawings

Wall louvers; FIO

Show all information necessary for fabrication and installation of louvers. 
Indicate materials, sizes, thicknesses, fastenings, and profiles.

1.2   DELIVERY, STORAGE, AND PROTECTION

Deliver materials to the site in an undamaged condition.  Carefully store 
materials off the ground to provide proper ventilation, drainage, and 
protection against dampness.  Louvers shall be free from nicks, scratches, 
and blemishes.  Replace defective or damaged materials with new.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Molded Frame and Louvers

High density polymer fabrication.

2.2   WALL LOUVERS

Weather resistant type, triangular shape with bird screens and made to 
withstand a wind load of not less than 30 pounds per square foot.  

2.2.1   Screens and Frames

Provide 1/2 inch square mesh, 14 or 16 gage aluminum,  1/4 inch square mesh,
 16 gage aluminum bird screening OR 3/4 inch by 0.051 inch flattened 
expanded aluminum as standard with the louver manufacturer. Mount screens 
in removable, rewirable frames of same material and finish as the louvers.

2.3   FASTENERS AND ACCESSORIES
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Provide stainless steel screws and fasteners for wall louvers. Provide 
other accessories as required for complete and proper installation.

2.4   FINISHES

2.4.1   Molded Frame and Louver

Manufacturer's ultra violet exterior grade acrylic emulsion paint, color in 
accordance with Section 09915 COLOR SCHEDULE.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   Wall Louvers

Install using stops or moldings, flanges, strap anchors, or jamb fasteners 
as appropriate for the wall construction and in accordance with 
manufacturer's recommendations.

3.1.2   Screens and Frames

Attach frames to louvers with screws or bolts.

       -- End of Section --
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SECTION 13280

ASBESTOS ABATEMENT

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI Z9.2 (1979; R 1991) Fundamentals Governing the 
Design and Operation of Local Exhaust 
Systems

ANSI Z87.1 (1989; Errata; Z87.1a) Occupational and 
Educational Eye and Face Protection

ANSI Z88.2 (1992) Respiratory Protection

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 732 (1995) Aging Effects of Artificial 
Weathering on Latex Sealants

ASTM D 1331 (1989; R 1995) Surface and Interfacial 
Tension of Solutions of Surface-Active 
Agents

ASTM D 4397 (1996) Polyethylene Sheeting for 
Construction, Industrial, and Agricultural 
Applications

ASTM E 84 (1998e1) Surface Burning Characteristics 
of Building Materials

ASTM E 96 (1995) Water Vapor Transmission of 
Materials

ASTM E 119 (1998) Fire Tests of Building Construction 
and Materials

ASTM E 736 (1992) Cohesion/Adhesion of Sprayed 
Fire-Resistive Materials Applied to 
Structural Members

ASTM E 1368 (1997) Visual Inspection of Asbestos 
Abatement Projects

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1910 Occupational Safety and Health Standards
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29 CFR 1926 Safety and Health Regulations for 
Construction

40 CFR 61 National Emissions Standards for Hazardous 
Air Pollutants

40 CFR 763 Asbestos

42 CFR 84 Approval of Respiratory Protective Devices

49 CFR 107 Hazardous Materials Program Procedures

49 CFR 171 General Information, Regulations and 
Definitions

49 CFR 172 Hazardous Materials Table, Special 
Provisions, Hazardous Materials 
Communications, Emergency Response 
Information, and Training Requirements

49 CFR 173 Shippers - General Requirements for 
Shipments and Packagings

COMPRESSED GAS ASSOCIATION (CGA)

CGA G-7 (1990) Compressed Air for Human Respiration

CGA G-7.1 (1997) Commodity Specification for Air

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) Safety and Health Requirements 
Manual

ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA 340/1-90-018 (1990) Asbestos/NESHAP Regulated Asbestos 
Containing Materials Guidance

EPA 340/1-90-019 (1990) Asbestos/NESHAP Adequately Wet 
Guidance

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 701 (1996; TIA 96-1, 96-2) Methods of Fire 
Tests for Flame-Resistant Textiles and 
Films

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

NIOSH Pub No. 84-100 (1984; Supple 1985, 1987, 1988 & 1990) 
NIOSH Manual of Analytical Methods

HAWAII REVISED STATUTES (HRS)

HRS 16-77-19 Contractors
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HAWAII ADMINISTRATIVE RULES (HAR)

HAR 11-501 Title, 11, Chapter 501, Asbestos 
Requirements

HAR 11-503 Title, 11, Chapter 503, Asbestos Removal 
Certifications

HAR 11-504 Title, 11, Chapter 504, Asbestos Abatement 
 Certification Program

UNDERWRITERS LABORATORIES (UL)

UL 586 (1996) High-Efficiency, Particulate, Air 
Filter Units 

1.2   DEFINITIONS

a.  Adequately Wet:  A term defined in 40 CFR 61, Subpart M, and EPA 
340/1-90-019 meaning to sufficiently mix or penetrate with liquid 
to prevent the release of particulate.  If visible emissions are 
observed coming from asbestos-containing material (ACM), then that 
material has not been adequately wetted.  However, the absence of 
visible emissions is not sufficient evidence of being adequately 
wetted.

b.  Aggressive Method:  Removal or disturbance of building material by 
sanding, abrading, grinding, or other method that breaks, 
crumbles, or disintegrates intact asbestos-containing material 
(ACM).

c.  Amended Water:  Water containing a wetting agent or surfactant 
with a surface tension of at least 29 dynes per square centimeter 
when tested in accordance with ASTM D 1331.

d.  Asbestos:  Asbestos includes chrysotile, amosite, crocidolite, 
tremolite asbestos, anthophylite asbestos, actinolite asbestos, 
and any of these minerals that have been chemically treated and/or 
altered.

e.  Asbestos-Containing Material (ACM):  Any materials containing more 
than one percent asbestos.

f.  Asbestos Fiber:  A particulate form of asbestos, 5 micrometers or 
longer, with a length-to-width ratio of at least 3 to 1.

g.  Authorized Person:  Any person authorized by the Contractor and 
required by work duties to be present in the regulated areas.

h.  Building Inspector:  Individual who inspects buildings for 
asbestos and has EPA Model Accreditation Plan (MAP) "Building 
Inspector" training; accreditation required by 40 CFR 763, Subpart 
E, Appendix C.

i.  Certified Industrial Hygienist (CIH):  An Industrial Hygienist 
certified in the practice of industrial hygiene by the American 
Board of Industrial Hygiene.

j.  Class I Asbestos Work:  Activities defined by OSHA involving the 
removal of thermal system insulation (TSI) and surfacing ACM.
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k.  Class II Asbestos Work:  Activities defined by OSHA involving the 
removal of ACM which is not thermal system insulation or surfacing 
material.  This includes, but is not limited to, the removal of 
asbestos - containing wallboard, floor tile and sheeting, roofing 
and siding shingles, and construction mastic.  Certain 
"incidental" roofing materials such as mastic, flashing and 
cements when they are still intact are excluded from Class II 
asbestos work.  Removal of small amounts of these materials which 
would fit into a glovebag may be classified as a Class III job.

l.  Class III Asbestos Work:  Activities defined by OSHA that involve 
repair and maintenance operations, where ACM, including TSI and 
surfacing ACM, is likely to be disturbed.  Operations may include 
drilling, abrading, cutting a hole, cable pulling, crawling 
through tunnels or attics and spaces above the ceiling, where 
asbestos is actively disturbed or asbestos-containing debris is 
actively disturbed.

m.  Class IV Asbestos Work:  Maintenance and custodial construction 
activities during which employees contact but do not disturb ACM 
and activities to clean-up dust, waste and debris resulting from 
Class I, II, and III activities.  This may include dusting 
surfaces where ACM waste and debris and accompanying dust exists 
and cleaning up loose ACM debris from TSI or surfacing ACM 
following construction.

n.  Clean room:  An uncontaminated room having facilities for the 
storage of employees' street clothing and uncontaminated materials 
and equipment.

o.  Competent Person:  In addition to the definition in 29 CFR 1926, 
Section .32(f), a person who is capable of identifying existing 
asbestos hazards as defined in 29 CFR 1926, Section .1101, 
selecting the appropriate control strategy, has the authority to 
take prompt corrective measures to eliminate them and has EPA 
Model Accreditation Plan (MAP) "Contractor/Supervisor" training; 
accreditation required by 40 CFR 763, Subpart E, Appendix C.

p.  Contractor/Supervisor:  Individual who supervises asbestos 
abatement work and has EPA Model Accreditation Plan 
"Contractor/Supervisor" training; accreditation required by 40 CFR 
763, Subpart E, Appendix C. 

q.  Critical Barrier:  One or more layers of plastic sealed over all 
openings into a regulated area or any other similarly placed 
physical barrier sufficient to prevent airborne asbestos in a 
regulated area from migrating to an adjacent area.

r.  Decontamination Area:  An enclosed area adjacent and connected to 
the regulated area and consisting of an equipment room, shower 
area, and clean room, which is used for the decontamination of 
workers, materials, and equipment that are contaminated with 
asbestos.

s.  Demolition:  The wrecking or taking out of any load-supporting 
structural member and any related razing, removing, or stripping 
of asbestos products.
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t.  Disposal Bag:  A  6 mil thick, leak-tight plastic bag, pre-labeled 
in accordance with 29 CFR 1926, Section .1101, used for 
transporting asbestos waste from containment to disposal site.

u.  Disturbance:  Activities that disrupt the matrix of ACM, crumble 
or pulverize ACM, or generate visible debris from ACM.  
Disturbance includes cutting away small amounts of ACM, no greater 
than the amount which can be contained in 1 standard sized 
glovebag or waste bag, not larger than  60 inches in length and 
width in order to access a building component.

v.  Equipment Room or Area:  An area adjacent to the regulated area 
used for the decontamination of employees and their equipment.

w.  Employee Exposure:  That exposure to airborne asbestos that would 
occur if the employee were not using respiratory protective 
equipment.

x.  Fiber:  A fibrous particulate, 5 micrometers or longer, with a 
length to width ratio of at least 3 to 1.

y.  Friable ACM:  A term defined in 40 CFR 61, Subpart M and EPA 
340/1-90-018 meaning any material which contains more than 1 
percent asbestos, as determined using the method specified in 40 
CFR 763, Subpart E, Appendix A, Section 1, Polarized Light 
Microscopy (PLM), that when dry, can be crumbled, pulverized, or 
reduced to powder by hand pressure.  If the asbestos content is 
less than 10 percent, as determined by a method other than point 
counting by PLM, the asbestos content is verified by point 
counting using PLM.

z.  Glovebag:  Not more than a  60 by 60 inch impervious plastic 
bag-like enclosure affixed around an asbestos-containing material, 
with glove-like appendages through which material and tools may be 
handled.

aa.  High-Efficiency Particulate Air (HEPA) Filter:  A filter capable 
of trapping and retaining at least 99.97 percent of all 
mono-dispersed particles of 0.3 micrometers in diameter.

bb.  Homogeneous Area:  An area of surfacing material or thermal 
system insulation that is uniform in color and texture.

cc.  Industrial Hygienist:  A professional qualified by education, 
training, and experience to anticipate, recognize, evaluate, and 
develop controls for occupational health hazards.

dd.  Intact:  ACM which has not crumbled, been pulverized, or 
otherwise deteriorated so that the asbestos is no longer likely to 
be bound with its matrix.  Removal of "intact" asphaltic, 
resinous, cementitious products does not render the ACM non-intact 
simply by being separated into smaller pieces.

ee.  Model Accreditation Plan (MAP):  USEPA training accreditation 
requirements for persons who work with asbestos as specified in 40 
CFR 763, Subpart E, Appendix C.

ff.  Modification:  A changed or altered procedure, material or 
component of a control system, which replaces a procedure, 
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material or component of a required system.

gg.  Negative Exposure Assessment:  A demonstration by the Contractor 
to show that employee exposure during an operation is expected to 
be consistently below the OSHA Permissible Exposure Limits (PELs).

hh.  NESHAP:  National Emission Standards for Hazardous Air 
Pollutants.  The USEPA NESHAP regulation for asbestos is at 40 CFR 
61, Subpart M.

ii.  Nonfriable ACM:  A NESHAP term defined in 40 CFR 61, Subpart M 
and EPA 340/1-90-018 meaning any material containing more than 1 
percent asbestos, as determined using the method specified in 40 
CFR 763, Subpart E, Appendix A, Section 1, Polarized Light 
Microscopy, that, when dry, cannot be crumbled, pulverized or 
reduced to powder by hand pressure.

jj.  Nonfriable ACM (Category I):  A NESHAP term defined in 40 CFR 61, 
Subpart E and EPA 340/1-90-018 meaning asbestos-containing 
packings, gaskets, resilient floor covering, and asphalt roofing 
products containing more than 1 percent asbestos as determined 
using the method specified in 40 CFR 763, Subpart F, Appendix A, 
Section 1, Polarized Light Microscopy.

kk.  Nonfriable ACM (Category II):  A NESHAP term defined in 40 CFR 61, 
Subpart E and EPA 340/1-90-018 meaning any material, excluding 
Category I nonfriable ACM, containing more than 1 percent 
asbestos, as determined using the methods specified in 40 CFR 763, 
Subpart F, Appendix A, Section 1, Polarized Light Microscopy, that 
when dry, cannot be crumbled, pulverized, or reduced to powder by 
hand pressure.

ll.  Permissible Exposure Limits (PELs):

(1)  PEL-Time weighted average(TWA):  Concentration of asbestos 
not in excess of 0.1 fibers per cubic centimeter of air (f/cc) as 
an 8 hour time weighted average (TWA), as determined by the method 
prescribed in 29 CFR 1926, Section .1101, Appendix A, or the 
current version of NIOSH Pub No. 84-100 analytical method 7400.

(2)  PEL-Excursion Limit:  An airborne concentration of asbestos 
not in excess of 1.0 f/cc of air as averaged over a sampling 
period of 30 minutes as determined by the method prescribed in 29 
CFR 1926, Section .1101, Appendix A, or the current version of 
NIOSH Pub No. 84-100 analytical method 7400.

mm.  Regulated Area:  An OSHA term defined in 29 CFR 1926, Section 
.1101 meaning an area established by the Contractor to demarcate 
areas where Class I, II, and III asbestos work is conducted; also 
any adjoining area where debris and waste from such asbestos work 
accumulate; and an area within which airborne concentrations of 
asbestos exceed, or there is a reasonable possibility they may 
exceed, the permissible exposure limit.

nn.  Removal:  All operations where ACM is taken out or stripped from 
structures or substrates, and includes demolition operations.

oo.  Repair:  Overhauling, rebuilding, reconstructing, or 
reconditioning of structures or substrates, including 

SECTION 13280  Page 9



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

encapsulation or other repair of ACM attached to structures or 
substrates.  If the amount of asbestos so "disturbed" cannot be 
contained in 1 standard glovebag or waste bag, Class I precautions 
are required.

pp.  Spills/Emergency Cleanups:  Cleanup of sizable amounts of 
asbestos waste and debris which has occurred, for example, when 
water damage occurs in a building, and sizable amounts of ACM are 
dislodged.  A Competent Person evaluates the site and ACM to be 
handled, and based on the type, condition and extent of the 
dislodged material, classifies the cleanup as Class I, II, or III. 
 Only if the material was intact and the cleanup involves mere 
contact of ACM, rather than disturbance, could there be a Class IV 
classification.

qq.  Surfacing ACM:  Asbestos-containing material which contains more 
than 1% asbestos and is sprayed-on, troweled-on, or otherwise 
applied to surfaces, such as acoustical plaster on ceilings and 
fireproofing materials on structural members, or other materials 
on surfaces for acoustical, fireproofing, or other purposes.

rr.  Thermal system insulation (TSI) ACM:  ACM which contains more 
than 1% asbestos and is applied to pipes, fittings, boilers, 
breeching, tanks, ducts, or other interior structural components 
to prevent heat loss or gain or water condensation.

ss.  Transite:  A generic name for asbestos cement wallboard and pipe.

tt.  Worker:  Individual (not designated as the Competent Person or a 
supervisor) who performs asbestos work and has completed asbestos 
worker training required by 29 CFR 1926, Section .1101, to include 
EPA Model Accreditation Plan (MAP) "Worker" training; 
accreditation required by 40 CFR 763, Subpart E, Appendix C, if 
required by the OSHA Class of work to be performed or by the state 
where the work is to be performed.

1.3   DESCRIPTION OF WORK

The work covered by this section includes the removal of 
asbestos-containing materials (ACM) roofing materials which are encountered 
during renovation activities associated with this project and describes 
procedures and equipment required to protect workers and occupants of the 
regulated area from contact with airborne asbestos fibers and ACM dust and 
debris.  Activities include OSHA Class II work operations involving ACM.  
The work also includes containment, storage, transportation and disposal of 
the generated ACM wastes.  More specific operational procedures shall be 
detailed in the required Accident Prevention Plan and its subcomponents, 
the Asbestos Hazard Abatement Plan and Activity Hazard Analyses required in 
paragraph SAFETY AND HEALTH PROGRAM AND PLANS attached at the end of this 
section.
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1.3.1   Schofield Barracks: (Appendix A)

   Porter Neighborhood (HA-K-1):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   AR            3410, 3522           Black Sealant
   AS            3403                 Black Sealant 
   AT            3430                 Black Sealant 
   AV            3908                 Black Sealant 
   AT/AU-1       3434                 Black Sealant 
   AT/AU-2       3440                 Black Sealant 
   AT/AU-2R      3432                 Black Sealant 

  Santa Fe Neighborhood (HA-S-1):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   AM-1          1882                 Black and Gray Sealant
   AM-3          1856                 Roofing Paper/Black Tar
   AM-4          1853                 Black Sealant 
   AK/AL         1860                 Roofing Paper/Mastic
   AL/AM-3       1848                 Black Sealant

   Moyer Neighborhood (HA-T):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   AV            4232                 Black Sealant
   AV/AW         4117                 Black Sealant
   AV/AW-R       4218                 Black Sealant

  Aloala Neighborhood (HA-T-1)

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   AY-1          4446, 4420           Black Tar Sealant
   AY-2          4428, 4539           Gray and Black Sealant
   AZ-BA         4468, 4529           Black Tar Sealant

  Santa Fe Neighborhood (HA-T-2):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   AN-1          1811                 Black Sealant
   AN-2          1800                 Black Sealant
   AN-3          1808, 1814           Black Sealant 
   A0            1812                 Black Sealant
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1.3.2   Wheeler Army Air Field: (Appendix B)

  Wilikina Neighborhood (W14B):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   700A          722, 729, 732        Roofing Paper and Black Tar
   700B          709, 725             Black Tar Sealant

1.3.3   Fort Shafter:(Appendix C)

  Radar Hill Neighborhood (100):

   BUILDING      BUILDING             BUILDING
   TYPE            NO.                MATERIAL

   BB            1155                 Black Tar Sealant

1.3.4   Abatement Work Tasks

The specific ACM to be abated is identified on the detailed plans and 
project drawings.  A summary of work task data elements for each individual 
ACM abatement work task to include the appropriate RESPONSE ACTION DETAIL 
SHEET (item to be abated and methods to be used) and SET-UP DETAIL SHEETS 
(containment techniques to include safety precautions and methods) is 
included in Table 1, "Individual Work Task Data Elements" at the end of 
this section.

1.3.5   Unexpected Discovery of Asbestos

For any previously untested building components suspected to contain 
asbestos and located in areas impacted by the work, the Contractor shall 
notify the Contracting Officer (CO) who will have the option of ordering up 
to 7 bulk samples to be obtained at the Contractor's expense and delivered 
to a laboratory accredited under the National Institute of Standards and 
Technology (NIST) "National Voluntary Laboratory Accreditation Program 
(NVLAP)" and analyzed by PLM at no additional cost to the Government.  Any 
additional components identified as ACM that have been approved by the 
Contracting Officer for removal shall be removed by the Contractor and will 
be paid for by an equitable adjustment to the contract price under the 
CONTRACT CLAUSE titled "changes".  Sampling activities undertaken to 
determine the presence of additional ACM shall be conducted by personnel 
who have successfully completed the EPA Model Accreditation Plan (MAP) 
"Building Inspector" training course required by 40 CFR 763, Subpart E, 
Appendix C.

1.4   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Materials and Equipment; FIO.
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Manufacturer's catalog data for all materials and equipment to be used in 
the work, including brand name, model, capacity, performance 
characteristics and any other pertinent information.  Test results and 
certificates from the manufacturer of encapsulants substantiating 
compliance with performance requirements of this specification.  Material 
Safety Data Sheets for all chemicals to be used onsite in the same format 
as implemented in the Contractor's HAZARD COMMUNICATION PROGRAM.  Data 
shall include, but shall not be limited to, the following items:

a.  High Efficiency Filtered Air (HEPA) local exhaust equipment

b.  Vacuum cleaning equipment

c.  Pressure differential monitor for HEPA local exhaust equipment

d.  Air monitoring equipment

e.  Respirators

f.  Personal protective clothing and equipment

(1)  Coveralls
(2)  Underclothing
(3)  Other work clothing
(4)  Foot coverings
(5)  Hard hats
(6)  Eye protection
(7)  Other items required and approved by Contractors Designated 
IH and Competent Person

g.  Duct Tape

h.  Disposal Containers

(1)  Disposal bags
(2)  Fiberboard drums
(3)  Paperboard boxes

i.  Sheet Plastic

(1)  Polyethylene Sheet - General
(2)  
Polyethylene Sheet - Reinforced

j.  Wetting Agent

(1)  Amended Water
(2)  Removal encapsulant

k.  Other items

l.  Chemical encapsulant

m.  Material Safety Data Sheets (for all chemicals proposed)

SD-04 Drawings

Site Layout; GA.
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Descriptions, detail project drawings, and site layout to include worksite 
containment area techniques as prescribed on applicable SET-UP DETAIL 
SHEETS, local exhaust ventilation system locations, decontamination units 
and load-out units, other temporary waste storage facility, access tunnels, 
location of temporary utilities (electrical, water, sewer) and boundaries 
of each regulated area.

SD-08 Statements

Qualifications; GA.

A written report providing evidence of qualifications for personnel, 
facilities and equipment assigned to the work.

Training Program; FIO.

A copy of the written project site-specific training material as indicated 
in 29 CFR 1926, Section .1101 that will be used to train onsite employees.  
The training document shall be signed by the Contractor's Designated IH and 
Competent Person.

Medical Requirements; FIO.

Physician's written opinion.

Encapsulants; GA.

Certificates stating that encapsulants meet the applicable specified 
performance requirements.

SD-09 Reports

Exposure Assessment and Air Monitoring; GA.

Initial exposure assessments, negative exposure assessments, air-monitoring 
results and documentation.

Local Exhaust Ventilation; FIO.

Pressure differential recordings.

Licenses, Permits and Notifications; GA.

Licenses, permits, and notifications.

SD-13 Certificates

Vacuum, Filtration and Ventilation Equipment; FIO.

Manufacturer's certifications showing compliance with ANSI Z9.2 for:

a.  Vacuums.

b.  Water filtration equipment.

c.  Ventilation equipment.

d.  Other equipment required to contain airborne asbestos fibers.
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SD-18 Records

Respiratory Protection Program; GA.

Records of the respirator program.

Cleanup and Disposal; GA.

Waste shipment records.  Weigh bills and delivery tickets shall be 
furnished for information only.

1.5   QUALIFICATIONS

1.5.1   Written Qualifications and Organization Report

The Contractor shall furnish a written qualifications and organization 
report providing evidence of qualifications of the Contractor, Contractor's 
Project Supervisor, Designated Competent Person, supervisors and workers; 
Designated IH (person assigned to project and firm name); independent 
testing laboratory (including name of firm, principal, and analysts who 
will perform analyses); all subcontractors to be used including disposal 
transportation and disposal facility firms, subcontractor supervisors, 
subcontractor workers; and any others assigned to perform asbestos 
abatement and support activities.  The report shall include an organization 
chart showing the Contractor's staff organization for this project by name 
and title, chain of command and reporting relationship with all 
subcontractors.  The report shall be signed by the Contractor, the 
Contractor's onsite project manager, Designated Competent Person, 
Designated IH, designated testing laboratory and the principals of all 
subcontractors to be used.  The Contractor shall include the following 
statement in the report:  "By signing this report I certify that the 
personnel I am responsible for during the course of this project fully 
understand the contents of 29 CFR 1926, Section .1101, 40 CFR 61, Subpart 
M, and the federal, state and local requirements specified in paragraph 
SAFETY AND HEALTH PROGRAM AND PLANS for those asbestos abatement activities 
that they will be involved in."

1.5.2   Specific Requirements

The Contractor shall designate in writing, personnel meeting the following 
qualifications:

a.  Designated Competent Person:  The name, address, telephone number, 
and resume of the Contractor's Designated Competent Person shall 
be provided.  Evidence that the full-time Designated Competent 
Person is qualified in accordance with 29 CFR 1926, Sections .32 
and .1101, has EPA Model Accreditation Plan (MAP) 
"Contractor/Supervisor" training accreditation required by 40 CFR 
763, Subpart E, Appendix C, and is experienced in the 
administration and supervision of asbestos abatement projects, 
including exposure assessment and monitoring, work practices, 
abatement methods, protective measures for personnel, setting up 
and inspecting asbestos abatement work areas, evaluating the 
integrity of containment barriers, placement and operation of 
local exhaust systems, ACM generated waste containment and 
disposal procedures, decontamination units installation and 
maintenance requirements, site safety and health requirements, 
notification of other employees onsite, etc.  The duties of the 
Competent Person shall include the following:  controlling entry 
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to and exit from the regulated area; supervising any employee 
exposure monitoring required by 29 CFR 1926, Section .1101; 
ensuring that all employees working within a regulated area wear 
the appropriate personal protective equipment (PPE), are trained 
in the use of appropriate methods of exposure control, and use the 
hygiene facilities and decontamination procedures specified; and 
ensuring that engineering controls in use are in proper operating 
conditions and are functioning properly.  The Designated Competent 
Person shall be responsible for compliance with applicable 
federal, state and local requirements, the Contractor's Accident 
Prevention Plan and Asbestos Hazard Abatement Plan.  The 
Designated Competent Person shall provide, and the Contractor 
shall submit, the "Contractor/Supervisor" course completion 
certificate and the most recent certificate for required refresher 
training with the employee "Certificate of Worker Acknowledgment" 
required by this paragraph.  The Contractor shall submit evidence 
that this person has a minimum of 2 years of on-the-job asbestos 
abatement experience relevant to OSHA competent person 
requirements.  The Designated Competent Person shall be onsite at 
all times during the conduct of this project.

b.  Project and Other Supervisors:  The Contractor shall provide the 
name, address, telephone number, and resume of the Project 
Supervisor and other supervisors who have responsibility to 
implement the Accident Prevention Plan, including the Asbestos 
Hazard Abatement Plan and Activity Hazard Analyses, the authority 
to direct work performed under this contract and verify 
compliance, and have EPA Model Accreditation Plan (MAP) 
"Contractor/Supervisor" training accreditation required by 40 CFR 
763, Subpart E, Appendix C.  The Project Supervisor and other 
supervisors shall provide, and the Contractor shall submit, the 
"Contractor/Supervisor" course completion certificate and the most 
recent certificate for required refresher training with the 
employee "Certificate of Worker Acknowledgment" required by this 
paragraph.  The Contractor shall submit evidence that the Project 
Supervisor has a minimum of 2 years of on-the-job asbestos 
abatement experience relevant to project supervisor 
responsibilities and the other supervisors have a minimum of 1 
year on-the-job asbestos abatement experience commensurate with 
the responsibilities they will have on this project.

c.  Designated Industrial Hygienist:  The Contractor shall provide the 
name, address, telephone number, resume and other information 
specified below for the Industrial Hygienist (IH) selected to 
prepare the Contractor's Asbestos Hazard Abatement Plan, prepare 
and perform training, direct air monitoring and assist the 
Contractor's Competent Person in implementing and ensuring that 
safety and health requirements are complied with during the 
performance of all required work.  The Designated IH shall be a 
person who is board certified in the practice of industrial 
hygiene or board eligible (meets all education and experience 
requirements) as determined and documented by the American Board 
of Industrial Hygiene (ABIH), has EPA Model Accreditation Plan 
(MAP) "Contractor/Supervisor" training accreditation required by 
40 CFR 763, Subpart E, Appendix C, and has a minimum of 2 years of 
comprehensive experience in planning and overseeing asbestos 
abatement activities.  The Designated IH shall provide, and the 
Contractor shall submit, the "Contractor/Supervisor" course 
completion certificate and the most recent certificate for 
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required refresher training with the employee "Certificate of 
Worker Acknowledgment" required by this paragraph.  The Designated 
IH shall be completely independent from the Contractor according 
to federal, state, or local regulations; that is, shall not be a 
Contractor's employee or be an employee or principal of a firm in 
a business relationship with the Contractor negating such 
independent status.  A copy of the Designated IH's current valid 
ABIH certification shall be included.  The Designated IH shall 
visit the site at least one time for the duration of asbestos 
activities and shall be available for emergencies.  In addition, 
the Designated IH shall prepare, and the Contractor shall submit, 
the name, address, telephone numbers and resumes of additional 
IH's and industrial hygiene technicians (IHT) who will be 
assisting the Designated IH in performing onsite tasks.  IHs and 
IHTs supporting the Designated IH shall have a minimum of 2 years 
of practical onsite asbestos abatement experience.  The formal 
reporting relationship between the Designated IH and the support 
IHs and IHTs, the Designated Competent Person, and the Contractor 
shall be indicated.

d.  Asbestos Abatement Workers:  Asbestos abatement workers shall meet 
the requirements contained in 29 CFR 1926, Section .1101, 40 CFR 61, 
Subpart M, and other applicable federal, state and local 
requirements.  Worker training documentation shall be provided as 
required on the "Certificate of Workers Acknowledgment" in this 
paragraph.

e.  Worker Training and Certification of Worker Acknowledgment:  
Training documentation will be required for each employee who will 
perform OSHA Class I, Class II, Class III, or Class IV asbestos 
abatement operations.  Such documentation shall be submitted on a 
Contractor generated form titled "Certificate of Workers 
Acknowledgment", to be completed for each employee in the same 
format and containing the same information as the example 
certificate at the end of this section.  Training course 
completion certificates (initial and most recent update refresher) 
required by the information checked on the form shall be attached.

f.  Physician:  The Contractor shall provide the name, medical 
qualifications, address, telephone number and resume of the 
physician who will or has performed the medical examinations and 
evaluations of the persons who will conduct the asbestos abatement 
work tasks.  The physician shall be currently licensed by the 
state where the workers will be or have been examined, have 
expertise in pneumoconiosis and shall be responsible for the 
determination of medical surveillance protocols and for review of 
examination/test results performed in compliance with 29 CFR 1926, 
Section .1101 and paragraph MEDICAL REQUIREMENTS.  The physician 
shall be familiar with the site's hazards and the scope of this 
project. 

g.  First Aid and CPR Trained Persons:  The names of at least 2 
persons who are currently trained in first aid and CPR by the 
American Red Cross or other approved agency shall be designated 
and shall be onsite at all times during site operations.  They 
shall be trained in universal precautions and the use of PPE as 
described in the Bloodborne Pathogens Standard of 29 CFR 1910, 
Section .1030 and shall be included in the Contractor's Bloodborne 
Pathogen Program.  These persons may perform other duties but 
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shall be immediately available to render first aid when needed.  A 
copy of each designated person's current valid First Aid and CPR 
certificate shall be provided.

h.  Independent Testing Laboratory:  The Contractor shall provide the 
name, address and telephone number of the independent testing 
laboratory selected to perform the sample analyses and report the 
results.  The testing laboratory shall be completely independent 
from the Contractor as recognized by federal, state or local 
regulations.  Written verification of the following criteria, 
signed by the testing laboratory principal and the Contractor, 
shall be submitted:

(1)  Phase contrast microscopy (PCM):  The laboratory is fully 
equipped and proficient in conducting PCM of airborne samples 
using the methods specified by 29 CFR 1926, Section .1101, OSHA 
method ID-160, the most current version of NIOSH Pub No. 84-100 
Method 7400, the laboratory is currently judged proficient 
(classified as acceptable) in counting airborne asbestos samples 
by PCM by successful participation in each of the last 4 rounds in 
the American Industrial Hygiene Association (AIHA) Proficiency 
Analytical Testing (PAT) Program; the names of the selected 
microscopists who will analyze airborne samples by PCM with 
verified documentation of their proficiency to conduct PCM 
analyses by being judged proficient in counting samples as current 
participating analysts in the AIHA PAT Program, and having 
successfully completed the Asbestos Sampling and Analysis course 
(NIOSH 582 or equivalent) with a copy of course completion 
certificate provided; when the PCM analysis is to be conducted 
onsite, documentation shall be provided certifying that the onsite 
analyst meets the same requirements.

(2)  Polarized light microscopy (PLM):  The laboratory is fully 
equipped and proficient in conducting PLM analyses of suspect ACM 
bulk samples in accordance with 40 CFR 763, Subpart E, Appendix E; 
the laboratory is currently accredited by NIST under the NVLAP for 
bulk asbestos analysis and will use analysts (names shall be 
provided) with demonstrated proficiency to conduct PLM to include 
its application to the identification and quantification of 
asbestos content.

(3)  PCM/TEM:  The laboratory is fully equipped and each analyst 
(name shall be provided) possesses demonstrated proficiency in 
conducting PCM analysis of airborne samples using NIOSH Pub No. 
84-100Method 7400 PCM.

i.  Disposal Facility, Transporter:  The Contractor shall provide 
written evidence that the landfill to be used is approved for 
asbestos disposal by the USEPA state and local regulatory 
agencies.  Copies of signed agreements between the Contractor 
(including subcontractors and transporters) and the asbestos waste 
disposal facility to accept and dispose of all asbestos containing 
waste generated during the performance of this contract shall be 
provided.  Qualifications shall be provided for each subcontractor 
or transporter to be used, indicating previous experience in 
transport and disposal of asbestos waste to include all required 
state and local waste hauler requirements for asbestos.  The 
Contractor and transporters shall meet the DOT requirements of 49 
CFR 171, 49 CFR 172, and 49 CFR 173 as well as registration 
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requirements of 49 CFR 107 and other applicable state or local 
requirements.  The disposal facility shall meet the requirements 
of 40 CFR 61, Sections .154 or .155, as required in 40 CFR 61, 
Section .150(b), and other applicable state or local requirements.

1.5.3   Federal, State or Local Citations on Previous Projects

The Contractor and all subcontractors shall submit a statement, signed by 
an officer of the company, containing a record of any citations issued by 
Federal, State or local regulatory agencies relating to asbestos activities 
(including projects, dates, and resolutions); a list of penalties incurred 
through non-compliance with asbestos project specifications, including 
liquidated damages, overruns in scheduled time limitations and resolutions; 
and situations in which an asbestos-related contract has been terminated 
(including projects, dates, and reasons for terminations).  If there are 
none, a negative declaration signed by an officer of the company shall be 
provided.

1.6   REGULATORY REQUIREMENTS

In addition to detailed requirements of this specification, work performed 
under this contract shall comply with EM 385-1-1, applicable federal, 
state, and local laws, ordinances, criteria, rules and regulations 
regarding handling, storing, transporting, and disposing of asbestos waste 
materials.  This includes, but is not limited to, OSHA standards, 29 CFR 
1926, especially Section .1101, 40 CFR 61, Subpart M and 40 CFR 763.  
Matters of interpretation of standards shall be submitted to the 
appropriate administrative agency for resolution before starting work.  
Where the requirements of this specification, applicable laws, criteria, 
ordinances, regulations, and referenced documents vary, the most stringent 
requirements shall apply.  The following state and local laws, rules and 
regulations regarding demolition, removal, encapsulation, construction 
alteration, repair, maintenance, renovation, spill/emergency cleanup, 
housekeeping, handling, storing, transporting and disposing of asbestos 
material apply:  HRS 16-77-19 and HAR 11-501, HAR 11-503, HAR 11-504 

1.7   SAFETY AND HEALTH PROGRAM AND PLANS

The Contractor shall develop and submit a written comprehensive 
site-specific Accident Prevention Plan at least 30 days prior to the 
preconstruction conference.  The Accident Prevention Plan shall address 
requirements of EM 385-1-1, Appendix A, covering onsite work to be 
performed by the Contractor and subcontractors.  The Accident Prevention 
Plan shall incorporate an Asbestos Hazard Abatement Plan, and Activity 
Hazard Analyses as separate appendices into 1 site specific Accident 
Prevention Plan document.  Any portions of the Contractor's overall Safety 
and Health Program that are referenced in the Accident Prevention Plan, 
e.g., respirator program, hazard communication program, confined space 
entry program, etc., shall be included as appendices to the Accident 
Prevention Plan.  The plan shall take into consideration all the individual 
asbestos abatement work tasks identified in Table 1.  The plan shall be 
prepared,  signed (and sealed, including certification number if required), 
and dated by the Contractor's Designated IH, Competent Person, and Project 
Supervisor.

1.7.1   Asbestos Hazard Abatement Plan Appendix

The Asbestos Hazard Abatement Plan appendix to the Accident Prevention Plan 
shall include, but not be limited to, the following:
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a.  The personal protective equipment to be used;

b.  The location and description of regulated areas including clean 
and dirty areas,access tunnels, and decontamination unit (clean 
room, shower room, equipment room, storage areas such as load-out 
unit);

c.  Initial exposure assessment in accordance with 29 CFR 1926, 
Section .1101;

d.  Level of supervision;

e.  Method of notification of other employers at the worksite;

f.  Abatement method to include containment and control procedures;

g.  Interface of trades involved in the construction;

h.  Sequencing of asbestos related work;

i.  Storage and disposal procedures and plan;

j.  Type of wetting agent and asbestos encapsulant to be used;

k.  Location of local exhaust equipment;

l.  Air monitoring methods (personal, environmental and clearance);

m.  Bulk sampling and analytical methods (if required);

n.  A detailed description of the method to be employed in order to 
control the spread of ACM wastes and airborne fiber concentrations;

o.  Fire and medical emergency response procedures;

p.  The security procedures to be used for all regulated areas.

1.7.2   Activity Hazard Analyses Appendix

Activity Hazard Analyses, for each major phase of work, shall be submitted 
and updated during the project.  The Activity Hazard Analyses format shall 
be in accordance with  EM 385-1-1 (Figure 1-1).  The analysis shall define 
the activities to be performed for a major phase of work, identify the 
sequence of work, the specific hazards anticipated, and the control 
measures to be implemented to eliminate or reduce each hazard to an 
acceptable level.  Work shall not proceed on that phase until the Activity 
Hazard Analyses has been accepted and a preparatory meeting has been 
conducted by the Contractor to discuss its contents with everyone engaged 
in the activities, including the onsite Government representatives.  The 
Activity Hazard Analyses shall be continuously reviewed and, when 
appropriate, modified to address changing site conditions or operations.

1.8   PRECONSTRUCTION CONFERENCE AND ONSITE SAFETY

The Contractor and the Contractor's Designated Competent Person, Project 
Supervisor, and Designated IH shall meet with the Contracting Officer prior 
to beginning work at a safety preconstruction conference to discuss the 
details of the Contractor's submitted Accident Prevention Plan to include 
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the Asbestos Hazard Abatement Plan and Activity Hazard Analyses appendices. 
Deficiencies in the Accident Prevention Plan will be discussed and the 
Accident Prevention Plan shall be revised to correct the deficiencies and 
resubmitted for acceptance.  Any changes required in the specification as a 
result of the Accident Prevention Plan shall be identified specifically in 
the plan to allow for free discussion and acceptance by the Contracting 
Officer, prior to the start of work.  Onsite work shall not begin until the 
Accident Prevention Plan has been accepted.  A copy of the written Accident 
Prevention Plan shall be maintained onsite.  Changes and modifications to 
the accepted Accident Prevention Plan shall be made with the knowledge and 
concurrence of the Designated IH, the Project Supervisor, Designated 
Competent Person, and the Contracting Officer.  Should any unforeseen 
hazard become evident during the performance of the work, the Designated IH 
shall bring such hazard to the attention of the Project Supervisor, 
Designated Competent Person, and the Contracting Officer, both verbally and 
in writing, for resolution as soon as possible.  In the interim, all 
necessary action shall be taken by the Contractor to restore and maintain 
safe working conditions in order to safeguard onsite personnel, visitors, 
the public, and the environment.  Once accepted by the Contracting Officer, 
the Accident Prevention Plan, including the Asbestos Hazard Abatement Plan 
and Activity Hazard Analyses will be enforced as if an addition to the 
contract.  Disregarding the provisions of this contract or the accepted 
Accident Prevention Plan will be cause for stopping of work, at the 
discretion of the Contracting Officer, until the matter has been rectified.

1.9   SECURITY

Construction exclusion zone shall be provided for each regulated area.  A 
log book shall be kept documenting entry into and out of the regulated area.
  Entry into regulated areas shall only be by personnel authorized by the 
Contractor and the Contracting Officer.  Personnel authorized to enter 
regulated areas shall be trained, be medically evaluated, and wear the 
required personal protective equipment for the specific regulated area to 
be entered.

1.10   MEDICAL REQUIREMENTS

Medical requirements shall conform to 29 CFR 1926, Section .1101.

1.10.1   Medical Examinations

Before being exposed to airborne asbestos fibers, workers shall be provided 
with a medical examination as required by 29 CFR 1926, Section .1101 and 
other pertinent state or local requirements.  This requirement shall have 
been satisfied within the last 12 months.  The same medical examination 
shall be given on an annual basis to employees engaged in an occupation 
involving asbestos and within 30 calendar days before or after the 
termination of employment in such occupation.  X-ray films of asbestos 
workers shall be identified to the consulting radiologist and medical 
record jackets shall be marked with the word "asbestos."

1.10.1.1   Information Provided to the Physician

The Contractor shall provide the following information in writing to the 
examining physician:

a.  A copy of 29 CFR 1926, Section .1101 and Appendices D, E, G, and I;

b.  A description of the affected employee's duties as they relate to 
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the employee's exposure;

c.  The employee's representative exposure level or anticipated 
exposure level;

d.  A description of any personal protective and respiratory equipment 
used or to be used;

e.  Information from previous medical examinations of the affected 
employee that is not otherwise available to the examining 
physician.

1.10.1.2   Written Medical Opinion

For each worker, a written medical opinion prepared and signed by a 
licensed physician indicating the following:

a.  Summary of the results of the examination.

b.  The potential for an existing physiological condition that would 
place the employee at an increased risk of health impairment from 
exposure to asbestos.

c.  The ability of the individual to wear personal protective 
equipment, including respirators, while performing strenuous work 
tasks under cold and/or heat stress conditions.

d.  A statement that the employee has been informed of the results of 
the examination, provided with a copy of the results, informed of 
the increased risk of lung cancer attributable to the combined 
effect of smoking and asbestos exposure, and informed of any 
medical condition that may result from asbestos exposure.

1.10.2   Medical and Exposure Records

Complete and accurate records shall be maintained of each employee's 
medical examinations, medical records, and exposure data, as required by 29 
CFR 1910, Section .1910.20 and 29 CFR 1926, Section .1101 for a period of 
30 years after termination of employment.  Records of the required medical 
examinations and exposure data shall be made available, for inspection and 
copying, to the Assistant Secretary of Labor for Occupational Safety and 
Health (OSHA) or authorized representatives of the employee and an 
employee's physician upon request of the employee or former employee.  A 
copy of the required medical certification for each employee shall be 
maintained on file at the worksite for review, as requested by the 
Contracting Officer or the representatives.

1.11   TRAINING PROGRAM

1.11.1   General Training Requirements

The Contractor shall establish a training program as specified by EPA Model 
Accreditation Plan (MAP), training requirements at 40 CFR 763, Subpart E, 
Appendix C, Hawaii HAR 11-501, HAR 11-503, HAR 11-504 and OSHA requirements 
at 29 CFR 1926, Section .1101(k)(9), and this specification.  Contractor 
employees shall complete the required training for the type of work they 
are to perform and such training shall be documented and provided to the 
Contracting Officer as specified in paragraph QUALIFICATIONS.
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1.11.2   Project Specific Training

Prior to commencement of work, each worker shall be instructed by the 
Contractor's Designated IH and Competent Person in the following project 
specific training:

a.  The hazards and health effects of the specific types of ACM to be 
abated;

b.  The content and requirements of the Contractor's Accident 
Prevention Plan to include the Asbestos Hazard Abatement Plan and 
Activity Hazard Analyses and site-specific safety and health 
precautions;

c.  Hazard Communication Program;

d.  Hands-on training for each asbestos abatement technique to be 
employed;

e.  Heat and/or cold stress monitoring specific to this project;

f.  Air monitoring program and procedures;

g.  Medical surveillance to include medical and exposure 
record-keeping procedures;

h.  The association of cigarette smoke and asbestos-related disease;

i.  Security procedures;

j.  Specific work practice controls and engineering controls required 
for each Class of work in accordance with 29 CFR 1926, Section 
.1101.

1.12   RESPIRATORY PROTECTION PROGRAM

The Contractor's Designated IH  shall establish in writing, and implement a 
respiratory protection program in accordance with 29 CFR 1926, Section 
.1101, 29 CFR 1910, Section .134, ANSI Z88.2, CGA G-7, CGA G-7.1 and DETAIL 
SHEET 12.  The Contractor's Designated IH shall establish minimum 
respiratory protection requirements based on measured or anticipated levels 
of airborne asbestos fiber concentrations encountered during the 
performance of the asbestos abatement work.  The Contractor's respiratory 
protection program shall include, but not be limited to, the following 
elements:

a.  The company policy, used for the assignment of individual 
responsibility, accountability, and implementation of the 
respiratory protection program.

b.  The standard operating procedures covering the selection and use 
of respirators.  Respiratory selection shall be determined by the 
hazard to which the worker is exposed.

c.  Medical evaluation of each user to verify that the worker may be 
assigned to an activity where respiratory protection is required.

d.  Training in the proper use and limitations of respirators.
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e.  Respirator fit-testing, i.e., quantitative, qualitative and 
individual functional fit checks.

f.  Regular cleaning and disinfection of respirators.

g.  Routine inspection of respirators during cleaning and after each 
use when designated for emergency use.

h.  Storage of respirators in convenient, clean, and sanitary 
locations.

i.  Surveillance of regulated area conditions and degree of employee 
exposure (e.g., through air monitoring).

j.  Regular evaluation of the continued effectiveness of the 
respiratory protection program.

k.  Recognition and procedures for the resolution of special problems 
as they affect respirator use (e.g., no facial hair that comes 
between the respirator face piece and face or interferes with 
valve function; prescription eye wear usage; contact lenses usage; 
etc.).

l.  Proper training in putting on and removing respirators.

1.12.1   Respiratory Fit Testing

A qualitative or quantitative fit test conforming to 29 CFR 1926, Section 
1101, Appendix C shall be conducted by the Contractor's Designated IH for 
each Contractor worker required to wear a respirator, and for the 
Contracting Officer and authorized visitors who enter a regulated area 
where respirators are required to be worn.  A respirator fit test shall be 
performed for each worker wearing a negative-pressure respirator prior to 
initially wearing a respirator on this project and every 6 months 
thereafter.  The qualitative fit tests may be used only for testing the fit 
of half-mask respirators where they are permitted to be worn, or of 
full-facepiece air purifying respirators where they are worn at levels at 
which half-facepiece air purifying respirators are permitted.  If physical 
changes develop that will affect the fit, a new fit test for the worker 
shall be performed.  Functional fit checks shall be performed by employees 
each time a respirator is put on and in accordance with the manufacturer's 
recommendation.

1.12.2   Respirator Selection and Use Requirements

The Contractor shall provide respirators, and ensure that they are used as 
required by 29 CFR 1926, Section .1101 and in accordance with the 
manufacturer's recommendations.  Respirators shall be jointly approved by 
the Mine Safety and Health Administration and the National Institute for 
Occupational Safety and Health (MSHA/NIOSH), or by NIOSH, under the 
provisions of 42 CFR 84, for use in environments containing airborne 
asbestos fibers.  Personnel who handle ACM, enter regulated areas that 
require the wearing of a respirator, or who are otherwise carrying out 
abatement activities that require the wearing of a respirator, shall be 
provided with approved respirators that are fully protective of the worker 
at the measured or anticipated airborne asbestos concentration level to be 
encountered.  For air-purifying respirators, the particulate filter portion 
of the cartridges or canister approved for use in airborne asbestos 
environments shall be high-efficiency particulate air (HEPA).  The initial 

SECTION 13280  Page 24



REPAIR AND RE-ROOFING VARIOUS HOUSING AREAS, OAHU, HAWAII 00PKGH37

respirator selection and the decisions regarding the upgrading or 
downgrading of respirator type shall be made by the Contractor's Designated 
IH based on the measured or anticipated airborne asbestos fiber 
concentrations to be encountered.  Recommendations made by the Contractor's 
Designated IH to downgrade respirator type shall be submitted in writing to 
the Contracting Officer.  The Contractor's Designated Competent Person in 
consultation with the Designated IH, shall have the authority to take 
immediate action to upgrade or downgrade respiratory type when there is an 
immediate danger to the health and safety of the wearer.  Respirators shall 
be used in the following circumstances:

a.  During all Class I asbestos jobs.

b.  During all Class II work where the ACM is not removed in a 
substantially intact state.

c.  During all Class II and III work which is not performed using wet 
methods.  Respirators need not be worn during removal of ACM from 
sloped roofs when a negative exposure assessment has been made and 
ACM is removed in an intact state.

d.  During all Class II and III asbestos jobs where the Contractor 
does not produce a negative exposure assessment.

e.  During all Class III jobs where TSI or surfacing ACM is being 
disturbed.

f.  During all Class IV work performed within regulated areas where 
employees performing other work are required to wear respirators.

g.  During all work where employees are exposed above the PEL-TWA or 
PEL-Excursion Limit.

h.  In emergencies

1.12.3   Class I Work

The Contractor shall provide:  (1) a tight-fitting, powered air purifying 
respirator equipped with high efficiency filters, or (2) a full-facepiece 
supplied air respirator operated in the pressure demand mode, equipped with 
HEPA egress cartridges, or (3) an auxiliary positive pressure 
self-contained breathing apparatus, for all employees within the regulated 
area where Class I work is being performed; provided that a negative 
exposure assessment has not been produced, and that the exposure level will 
not exceed 1 f/cc as an 8-hour time weighted average.  A full-facepiece 
supplied air respirator, operated in the pressure demand mode, equipped 
with an auxiliary positive pressure self-contained breathing apparatus 
shall be provided under such conditions, if the exposure assessment 
indicates exposure levels above 1 f/cc as an 8-hour time weighted average.

1.12.4   Class II and III Work

The Contractor shall provide an air purifying respirator, other than a 
disposable respirator, equipped with high-efficiency filters whenever the 
employee performs Class II and III asbestos jobs where the Contractor does 
not produce a negative exposure assessment ; and Class III jobs where TSI 
or surfacing ACM is being disturbed.

1.12.5   Sanitation
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Employees who wear respirators shall be permitted to leave work areas to 
wash their faces and respirator facepieces whenever necessary to prevent 
skin irritation associated with respirator use.

1.13   HAZARD COMMUNICATION PROGRAM

A hazard communication program shall be established and implemented in 
accordance with 29 CFR 1926, Section .59.  Material safety data sheets 
(MSDSs) shall be provided for all hazardous materials brought onto the 
worksite.  One copy shall be provided to the Contracting Officer and 1 copy 
shall be included in the Contractor's Hazard Communication Program.

1.14   LICENSES, PERMITS AND NOTIFICATIONS

1.14.1   General Legal Requirements

Necessary licenses, permits and notifications shall be obtained in 
conjunction with the project's asbestos abatement, transportation and 
disposal actions and timely notification furnished of such actions as 
required by federal, state, regional, and local authorities.  The 
Contractor shall notify the Regional Office of the USEPA state's 
environmental protection agency responsible for asbestos air emissions and 
the Contracting Officer in writing, at least 10 days prior to the 
commencement of work, in accordance with 40 CFR 61, Subpart M, and state 
and local requirements to include the mandatory "Notification of Demolition 
and Renovation Record" form and other required notification documents.  
Notification shall be by Certified Mail, Return Receipt Requested.  The 
Contractor shall furnish copies of the receipts to the Contracting Officer, 
in writing, prior to the commencement of work.  Local fire department shall 
be notified 3 days before fire-proofing material is removed from a building 
and the notice shall specify whether or not the material contains asbestos. 
 A copy of the rental company's written acknowledgment and agreement shall 
be provided as required by paragraph RENTAL EQUIPMENT.  For licenses, 
permits, and notifications that the Contractor is responsible for 
obtaining, the Contractor shall pay any associated fees or other costs 
incurred.

1.14.2   Litigation and Notification

The Contractor shall notify the Contracting Officer if any of the following 
occur:

a.  The Contractor or any of the subcontractors are served with notice 
of violation of any law, regulation, permit or license which 
relates to this contract;

b.  Proceedings are commenced which could lead to revocation of 
related permits or licenses; permits, licenses or other Government 
authorizations relating to this contract are revoked;

c.  Litigation is commenced which would affect this contract;

d.  The Contractor or any of the subcontractors become aware that 
their equipment or facilities are not in compliance or may fail to 
comply in the future with applicable laws or regulations.

1.15   PERSONAL PROTECTIVE EQUIPMENT
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One complete set of personal protective equipment shall be made available 
to the Contracting Officer and authorized visitors for entry to the 
regulated area.  Contracting Officer and authorized visitors shall be 
provided with training equivalent to that provided to Contractor employees 
in the selection, fitting, and use of the required personal protective 
equipment and the site safety and health requirements.  Contractor workers 
shall be provided with personal protective clothing and equipment and the 
Contractor shall ensure that it is worn properly.  The Contractor's 
Designated IH and Designated Competent Person shall select and approve all 
the required personal protective clothing and equipment to be used.

1.15.1   Respirators

Respirators shall be in accordance with paragraph RESPIRATORY PROTECTION 
PROGRAM.

1.15.2   Whole Body Protection

Personnel exposed to airborne concentrations of asbestos that exceed the 
PELs, or for all OSHA Classes of work for which a required negative 
exposure assessment is not produced, shall be provided with whole body 
protection and such protection shall be worn properly.  The Contractor's 
Designated IH and Competent Person shall select and approve the whole body 
protection to be used.  The Competent Person shall examine work suits worn 
by employees at least once per work shift for rips or tears that may occur 
during performance of work.  When rips or tears are detected while an 
employee is working, rips and tears shall be immediately mended, or the 
work suit shall be immediately replaced.  Disposable whole body protection 
shall be disposed of as asbestos contaminated waste upon exiting from the 
regulated area.  Reusable whole body protection worn shall be either 
disposed of as asbestos contaminated waste upon exiting from the regulated 
area or be properly laundered in accordance with 29 CFR 1926, Section 
.1101.  Whole body protection used for asbestos abatement shall not be 
removed from the worksite by a worker to be cleaned.  Recommendations made 
by the Contractor's Designated IH  to downgrade whole body protection shall 
be submitted in writing to the Contracting Officer.  The Contractor's 
Designated Competent Person, in consultation with the Designated IH, has 
the authority to take immediate action to upgrade or downgrade whole body 
protection when there is an immediate danger to the health and safety of 
the wearer.

1.15.2.1   Coveralls

Disposable-breathable coveralls with a zipper front shall be provided.  
Sleeves shall be secured at the wrists, and foot coverings secured at the 
ankles.  See DETAIL SHEET 13.

1.15.2.2   Underwear

Disposable underwear shall be provided.  If reusable underwear are used, 
they shall be disposed of as asbestos contaminated waste or laundered in 
accordance with 29 CFR 1926, Section .1101.  Asbestos abatement workers 
shall not remove contaminated reusable underwear worn during abatement of 
ACM from the site to be laundered.

1.15.2.3   Work Clothing

An additional coverall shall be provided when the abatement and control 
method employed does not provide for the exit from the regulated area 
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directly into an attached decontamination unit.  Cloth work clothes for 
wear under the protective coverall, and foot coverings, shall be provided 
when work is being conducted in low temperature conditions.  Cloth work 
clothes shall be either disposed of as asbestos contaminated waste or 
properly laundered in accordance with 29 CFR 1926, Section .1101.

1.15.2.4   Gloves

Gloves shall be provided to protect the hands.  Where there is the 
potential for hand injuries (i.e., scrapes, punctures, cuts, etc.) a 
suitable glove shall be provided and used.

1.15.2.5   Foot Coverings

Cloth socks shall be provided and worn next to the skin.  Footwear, as 
required by OSHA and EM 385-1-1, that is appropriate for safety and health 
hazards in the area shall be worn.  Rubber boots shall be used in moist or 
wet areas.  Reusable footwear removed from the regulated area shall be 
thoroughly decontaminated or disposed of as ACM waste.  Disposable 
protective foot covering shall be disposed of as ACM waste.  If rubber 
boots are not used, disposable foot covering shall be provided.

1.15.2.6   Head Covering

Hood type disposable head covering shall be provided.  In addition, 
protective head gear (hard hats) shall be provided as required.  Hard hats 
shall only be removed from the regulated area after being thoroughly 
decontaminated.

1.15.2.7   Protective Eye Wear

Eye protection provided shall be in accordance with ANSI Z87.1.

1.16   HYGIENE FACILITIES AND PRACTICES

The Contractor shall establish a decontamination area for the 
decontamination of employees, material and equipment.  The Contractor shall 
ensure that employees enter and exit the regulated area through the 
decontamination area.

1.16.1   Shower Facilities

Shower facilities, when provided, shall comply with 29 CFR 1910, Section 
.141(d)(3).

1.16.2   Single Stage Decontamination Area

A decontamination area (equipment room/area) shall be provided for Class I 
work involving less than  25 feet or   10 square feet of TSI or surfacing 
ACM, and for Class II and Class III asbestos work operations where 
exposures exceed the PELs or where there is no negative exposure assessment 
produced before the operation.  The equipment room or area shall be 
adjacent to the regulated area for the decontamination of employees, 
material, and their equipment which is contaminated with asbestos.  The 
equipment room or area shall consist of an area covered by an impermeable 
drop cloth on the floor or horizontal working surface.  The area must be of 
sufficient size to accommodate cleaning of equipment and removing personal 
protective equipment without spreading contamination beyond the area.  
Surfaces of the equipment room shall be wet wiped 2 times after each shift. 
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 Materials used for wet wiping shall be disposed of as asbestos 
contaminated waste.

1.16.3   Decontamination Area Exit Procedures

The Contractor shall ensure that the following procedures are followed:

a.  Before leaving the regulated area, respirators shall be worn while 
employees remove all gross contamination and debris from their 
work clothing using a HEPA vacuum.

b.  Employees shall remove their protective clothing in the equipment 
room and deposit the clothing in labeled impermeable bags or 
containers for disposal and/or laundering.

c.  Employees shall not remove their respirators in the equipment room.

d.  Employees shall shower prior to entering the clean room.  If a 
shower has not been located between the equipment room and the 
clean room or the work is performed outdoors, the Contractor shall 
ensure that employees engaged in Class I asbestos jobs:  a) Remove 
asbestos contamination from their work suits in the equipment room 
or decontamination area using a HEPA vacuum before proceeding to a 
shower that is not adjacent to the work area; or b) Remove their 
contaminated work suits in the equipment room, without cleaning 
worksuits, and proceed to a shower that is not adjacent to the 
work area.

e.  After showering, employees shall enter the clean room before 
changing into street clothes.

1.16.4   Lunch Areas

The Contractor shall provide lunch areas in which the airborne 
concentrations of asbestos are below 0.01 f/cc.

1.16.5   Smoking

Smoking, if allowed by the Contractor, shall only be permitted in 
designated areas approved by the Contracting Officer.

1.17   REGULATED AREAS

All Class I, II, and III asbestos work shall be conducted within regulated 
areas.  The regulated area shall be demarcated to minimize the number of 
persons within the area and to protect persons outside the area from 
exposure to airborne asbestos.  Where critical barriers or negative 
pressure enclosures are used, they shall demarcate the regulated area.  
Access to regulated areas shall be limited to authorized persons.  The 
Contractor shall control access to regulated areas, ensure that only 
authorized personnel enter, and verify that Contractor required medical 
surveillance, training and respiratory protection program requirements are 
met prior to allowing entrance.

1.18   WARNING SIGNS AND TAPE

Warning signs and tape printed in English shall be provided at the 
regulated boundaries and entrances to regulated areas.  The Contractor 
shall ensure that all personnel working in areas contiguous to regulated 
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areas comprehend the warning signs.  Signs shall be located to allow 
personnel to read the signs and take the necessary protective steps 
required before entering the area.  Warning signs, as shown and described 
in DETAIL SHEET 11, shall be in vertical format conforming to 29 CFR 1910 
and 29 CFR 1926, Section .1101, a minimum of  20 by 14 inches, and 
displaying the following legend in the lower panel:

DANGER
ASBESTOS

CANCER AND LUNG DISEASE HAZARD
AUTHORIZED PERSONNEL ONLY

RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED IN THIS AREA

Spacing between lines shall be at least equal to the height of the upper of 
any two lines.  Warning tape shall be provided as shown and described on 
DETAIL SHEET 11.  Decontamination unit signage shall be as shown and 
described on DETAIL SHEET 15.

1.19   WARNING LABELS

Warning labels shall be affixed to all asbestos disposal containers used to 
contain asbestos materials, scrap, waste debris, and other products 
contaminated with asbestos.  Containers with preprinted warning labels 
conforming to requirements are acceptable.  Warning labels shall be as 
described in DETAIL SHEET 14, shall conform to 29 CFR 1926, Section .1101 
and shall be of sufficient size to be clearly legible displaying the 
following legend:

DANGER
CONTAINS ASBESTOS FIBERS

AVOID CREATING DUST
CANCER AND LUNG DISEASE HAZARD

1.20   LOCAL EXHAUST VENTILATION

Local exhaust ventilation units shall conform to ANSI Z9.2 and 29 CFR 1926, 
Section .1101.  Filters on local exhaust system equipment shall conform to 
ANSI Z9.2 and UL 586.  Filter shall be UL labeled.

1.21   TOOLS

Vacuums shall be leak proof to the filter, equipped with HEPA filters, of 
sufficient capacity and necessary capture velocity at the nozzle or nozzle 
attachment to efficiently collect, transport and retain the ACM waste 
material.  Power tools shall not be used to remove ACM unless the tool is 
equipped with effective, integral HEPA filtered exhaust ventilation capture 
and collection system, or has otherwise been approved for use by the 
Contracting Officer.  Residual asbestos shall be removed from reusable 
tools prior to storage and reuse.  Reusable tools shall be thoroughly 
decontaminated prior to being removed from regulated areas.

1.22   RENTAL EQUIPMENT

If rental equipment is to be used, written notification shall be provided 
to the rental agency, concerning the intended use of the equipment, the 
possibility of asbestos contamination of the equipment and the steps that 
will be taken to decontaminate such equipment.  A written acceptance of the 
terms of the Contractor's notification shall be obtained from the rental 
agency.
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1.23   AIR MONITORING EQUIPMENT

The Contractor's Designated IH shall approve air monitoring equipment to be 
used to collect samples.  The equipment shall include, but shall not be 
limited to:

a.  High-volume sampling pumps that can be calibrated and operated at 
a constant airflow up to 16 liters per minute when equipped with a 
sampling train of tubing and filter cassette.

b.  Low-volume, battery powered, body-attachable, portable personal 
pumps that can be calibrated to a constant airflow up to 
approximately 3.5 liters per minute when equipped with a sampling 
train of tubing and filter cassette, and a self-contained 
rechargeable power pack capable of sustaining the calibrated flow 
rate for a minimum of 10 hours.  The pumps shall also be equipped 
with an automatic flow control unit which shall maintain a 
constant flow, even as filter resistance increases due to 
accumulation of fiber and debris on the filter surface.

c.  Single use standard 25 mm diameter cassette, open face, 0.8 micron 
pore size, mixed cellulose ester membrane filters and cassettes 
with 50 mm electrically conductive extension cowl, and shrink 
bands, to be used with low flow pumps in accordance with 29 CFR 
1926, Section .1101 for personal air sampling.

d.  Single use standard 25 mm diameter cassette, open face, 0.45 
micron pore size, mixed cellulose ester membrane filters and 
cassettes with 50 mm electrically conductive cowl, and shrink 
bands, to be used with high flow pumps when conducting 
environmental area sampling using NIOSH Pub No. 84-100 Methods 
7400 and 7402, (and the transmission electric microscopy method 
specified at 40 CFR 763 if required).

e.  Appropriate plastic tubing to connect the air sampling pump to the 
selected filter cassette.

f.  A flow calibrator capable of calibration to within plus or minus 2 
percent of reading over a temperature range of  minus 4 to plus 
140 degrees F and traceable to a NIST primary standard.

1.24   EXPENDABLE SUPPLIES

1.24.1   Duct Tape

Industrial grade duct tape of appropriate widths suitable for bonding sheet 
plastic and disposal container shall be provided.

1.24.2   Disposal Containers

Leak-tight (defined as solids, liquids, or dust that cannot escape or spill 
out) disposal containers shall be provided for ACM wastes as required by 29 
CFR 1926 Section .1101 and DETAIL SHEETS 9A, 9B, 9C and 14.

1.24.3   Disposal Bags

Leak-tight bags,  6 mil thick, shall be provided for placement of asbestos 
generated waste as described in DETAIL SHEET 9A.
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1.24.4   Cardboard Boxes

Heavy-duty corrugated cardboard boxes, coated with plastic or wax to retard 
deterioration from moisture, shall be provided as described in DETAIL SHEET 
9C, if required by state and local requirements.  Boxes shall fit into 
selected ACM disposal bags.  Filled boxes shall be sealed leak-tight with 
duct tape.

1.24.5   Sheet Plastic

Sheet plastic shall be polyethylene of  6 mil minimum thickness and shall 
be provided in the largest sheet size necessary to minimize seams ,as 
indicated on the project drawings.  Film shall be clear frosted or black 
and conform to ASTM D 4397, except as specified below:

1.24.5.1   Reinforced

Reinforced sheets shall be provided where high skin strength is required, 
such as where it constitutes the only barrier between the regulated area 
and the outdoor environment.  The sheet stock shall consist of translucent, 
nylon-reinforced or woven-polyethylene thread laminated between 2 layers of 
polyethylene film.  Film shall meet flame resistant standards of NFPA 701.

1.24.6   Amended Water

Amended water shall meet the requirements of ASTM D 1331.

1.24.7   Mastic Removing Solvent

Mastic removing solvent shall be nonflammable and shall not contain 
methylene chloride, glycol ether, or halogenated hydrocarbons.  Solvents 
used onsite shall have a flash point greater than  140 degrees F.

1.24.8   Leak-tight Wrapping

Two layers of  6 mil minimum thick polyethylene sheet stock shall be used 
for the containment of removed asbestos-containing components or materials 
such as reactor vessels, large tanks, boilers, insulated pipe segments and 
other materials too large to be placed in disposal bags as described in 
DETAIL SHEET 9B.  Upon placement of the ACM component or material, each 
layer shall be individually leak-tight sealed with duct tape.

1.24.9   Wetting Agents

Removal encapsulant (a penetrating encapsulant) shall be provided when 
conducting removal abatement activities that require a longer removal time 
or are subject to rapid evaporation of amended water.  The removal 
encapsulant shall be capable of wetting the ACM and retarding fiber release 
during disturbance of the ACM greater than or equal to that provided by 
amended water.  Performance requirements for penetrating encapsulants are 
specified in paragraph ENCAPSULANTS.

1.25   MISCELLANEOUS ITEMS

A sufficient quantity of other items, such as, but not limited to:  
scrapers, brushes, brooms, staple guns, tarpaulins, shovels, rubber 
squeegees, dust pans, other tools, scaffolding, staging, enclosed chutes, 
wooden ladders, lumber necessary for the construction of containments, UL 
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approved temporary electrical equipment, material and cords, ground fault 
circuit interrupters, water hoses of sufficient length, fire extinguishers, 
first aid kits, portable toilets, logbooks, log forms, markers with 
indelible ink, spray paint in bright color to mark areas, project boundary 
fencing, etc., shall be provided.

PART 2   PRODUCTS

2.1   ENCAPSULANTS

Encapsulants shall conform to USEPA requirements, shall contain no toxic or 
hazardous substances and no solvent and shall meet the following 
requirements:

ALL ENCAPSULANTS

       Requirement                   Test Standard

  Flame Spread - 25,                 ASTM E 84
    Smoke Emission - 50
  Combustion Toxicity                Univ. of Pittsburgh Protocol
    Zero Mortality
  Life Expectancy, 20 yrs            ASTM C 732
    Accelerated Aging Test
  Permeability, Minimum              ASTM E 96
    0.4 perms

Additional Requirements for Lockdown Encapsulant

       Requirement                   Test Standard

  Fire Resistance, Negligible        ASTM E 119
    affect on fire resistance
    rating over 3 hour test(Tested
    with fireproofing over encapsulant
    applied directly to steel member)
  Bond Strength, 100 pounds of       ASTM E 736
    force/foot (Tests
    compatibility with cementitious
    and fibrous fireproofing)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Asbestos abatement work tasks shall be performed as shown on the detailed 
plans and drawings, as summarized in paragraph DESCRIPTION OF WORK and 
including Table 1 and the Contractor's Accident Prevention Plan, Asbestos 
Hazard Abatement Plan, and the Activity Hazard Analyses.  The Contractor 
shall use the engineering controls and work practices required in 29 CFR 
1926, Section .1101(g) in all operations regardless of the levels of 
exposure.  Personnel shall wear and utilize protective clothing and 
equipment as specified.  The Contractor shall not permit eating, smoking, 
drinking, chewing or applying cosmetics in the regulated area.  All hot 
work (burning, cutting, welding, etc.) shall be conducted under controlled 
conditions in conformance with 29 CFR 1926, Section .352, Fire Prevention.  
Personnel of other trades, not engaged in asbestos abatement activities, 
shall not be exposed at any time to airborne concentrations of asbestos 
unless all the administrative and personal protective provisions of the 
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Contractor's Accident Prevention Plan are complied with.  Power to the 
regulated area shall be locked-out and tagged in accordance with 29 CFR 1910, 
and temporary electrical service with ground fault circuit interrupters 
shall be provided as needed.  Temporary electrical service shall be 
disconnected when necessary for wet removal.  The Contractor shall stop 
abatement work in the regulated area immediately when the airborne total 
fiber concentration:  (1) equals or exceeds 0.01 f/cc, or the pre-abatement 
concentration, whichever is greater, outside the regulated area; or (2) 
equals or exceeds 1.0 f/cc inside the regulated area.  The Contractor shall 
correct the condition to the satisfaction of the Contracting Officer, 
including visual inspection and air sampling.  Work shall resume only upon 
notification by the Contracting Officer.  Corrective actions shall be 
documented.

3.2   PROTECTION OF ADJACENT WORK OR AREAS TO REMAIN

Asbestos abatement shall be performed without damage to or contamination of 
adjacent work or area.  Where such work or area is damaged or contaminated, 
as verified by the Contracting Officer using visual inspection or sample 
analysis, it shall be restored to its original condition or decontaminated 
by the Contractor at no expense to the Government, as deemed appropriate by 
the Contracting Officer.  This includes inadvertent spill of dirt, dust or 
debris in which it is reasonable to conclude that asbestos may exist.  When 
these spills occur, work shall stop in all effected areas immediately and 
the spill shall be cleaned.  When satisfactory visual inspection and air 
sampling analysis results are obtained and have been evaluated by the 
Contractor's Designated IH  and the Contracting Officer, work shall proceed.

3.3   OBJECTS

3.4   BUILDING VENTILATION SYSTEM AND CRITICAL BARRIERS

Building ventilating systems supplying air into or returning air out of a 
regulated area shall be shut down and isolated by lockable switch or other 
positive means in accordance with 29 CFR 1910, Section .147. isolated by 
airtight seals to prevent the spread of contamination throughout the 
system.  Air-tight critical barriers shall be installed on building 
ventilating openings located inside the regulated area that supply or 
return air from the building ventilation system or serve to exhaust air 
from the building.  The critical barriers shall consist of 2 layers of 
polyethylene.  Edges to wall, ceiling and floor surfaces shall be sealed 
with industrial grade duct tape.  

3.5   METHODS OF COMPLIANCE

3.5.1   Mandated Practices

The Contractor shall employ proper handling procedures in accordance with 
29 CFR 1926 and 40 CFR 61, Subpart M, and the specified requirements.  The 
specific abatement techniques and items identified shall be detailed in the 
Contractor's Asbestos Hazard Abatement Plan including, but not limited to, 
details of construction materials, equipment, and handling procedures.  The 
Contractor shall use the following engineering controls and work practices 
in all operations, regardless of the levels of exposure:

a.  Vacuum cleaners equipped with HEPA filters to collect debris and 
dust containing ACM.

b.  Wet methods or wetting agents to control employee exposures during 
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asbestos handling, mixing, removal, cutting, application, and 
cleanup; except where it can be demonstrated that the use of wet 
methods is unfeasible due to, for example, the creation of 
electrical hazards, equipment malfunction, and in roofing.

c.  Prompt clean-up and disposalin leak-tight containers of wastes and 
debris contaminated with asbestos.

d.  Inspection and repair of polyethylene in work and high traffic 
areas.

e.  Cleaning of equipment and surfaces of containers filled with ACM 
prior to removing them from the equipment room or area.

3.5.2   Control Methods

The Contractor shall use the following control methods to comply with the 
PELs:

a.  Local exhaust ventilation equipped with HEPA filter dust 
collection systems;

b.  Enclosure or isolation of processes producing asbestos dust;

c.  Ventilation of the regulated area to move contaminated air away 
from the breathing zone of employees and toward a filtration or 
collection device equipped with a HEPA filter;

d.  Use of other work practices and engineering controls;

e.  Where the feasible engineering and work practice controls 
described above are not sufficient to reduce employee exposure to 
or below the PELs, the Contractor shall use them to reduce 
employee exposure to the lowest levels attainable by these 
controls and shall supplement them by the use of respiratory 
protection that complies with paragraph, RESPIRATORY PROTECTION 
PROGRAM.

3.5.3   Unacceptable Practices

The following work practices and engineering controls shall not be used for 
work related to asbestos or for work which disturbs ACM, regardless of 
measured levels of asbestos exposure or the results of initial exposure 
assessments:

a.  High-speed abrasive disc saws that are not equipped with point of 
cut ventilator or enclosures with HEPA filtered exhaust air.

b.  Compressed air used to remove asbestos, or materials containing 
asbestos, unless the compressed air is used in conjunction with an 
enclosed ventilation system designed to capture the dust cloud 
created by the compressed air.

c.  Dry sweeping, shoveling, or other dry clean-up of dust and debris 
containing ACM.

d.  Employee rotation as a means of reducing employee exposure to 
asbestos.
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3.5.4   Specific Control Methods for Class I Work

In addition to requirements of paragraph Class I Work Procedures, Class I 
asbestos work shall be performed using the control methods identified in 
the subparagraphs below.

3.5.5   Class II Work

In addition to the requirements of paragraphs Mandated Practices and 
Control Methods, the following engineering controls and work practices 
shall be used:

a.  A Competent Person shall supervise the work.

b.  For indoor work, critical barriers shall be placed over all 
openings to the regulated area.

c.  Impermeable dropcloths shall be placed on surfaces beneath all 
removal activity.

3.5.6   Specific Control Methods for Class II Work

3.5.6.1   Roofing Material

Roofing material shall be removed in an intact state.  Wet methods shall be 
used to remove roofing materials that are not intact, or that will be 
rendered not intact during removal, unless such wet methods are not 
feasible or will create safety hazards.  When removing built-up roofs, with 
asbestos-containing roofing felts and an aggregate surface, using a power 
roof cutter, all dust resulting from the cutting operations shall be 
collected by a HEPA dust collector, or shall be HEPA vacuumed by vacuuming 
along the cut line.  Asbestos-containing roofing material shall not be 
dropped or thrown to the ground, but shall be lowered to the ground via 
covered, dust-tight chute, crane, hoist or other method approved by the 
Contracting Officer.  Any ACM that is not intact shall be lowered to the 
ground as soon as practicable, but not later than the end of the work 
shift.  While the material remains on the roof it shall be kept wet or 
placed in an impermeable waste bag or wrapped in plastic sheeting.  Intact 
ACM shall be lowered to the ground as soon as practicable, but not later 
than the end of the work shift.  Unwrapped material shall be transferred to 
a closed receptacle precluding the dispersion of dust.  Critical barriers 
shall be placed over roof level heating and ventilation air intakes.

3.5.6.2   Cementitious Siding and Shingles or Transite Panels

When removing cementitious asbestos-containing siding, shingles or transite 
panels the Contractor shall use the following practices shown in RESPONSE 
ACTION DETAIL SHEET 81 82 83.  Intentionally cutting, abrading or breaking 
siding, shingles, or transite panels is prohibited.  Each panel or shingle 
shall be sprayed with amended water prior to removal.  Nails shall be cut 
with flat, sharp instruments.  Unwrapped or unbagged panels or shingles 
shall be immediately lowered to the ground via covered dust-tight chute, 
crane or hoist, or placed in an impervious waste bag or wrapped in plastic 
sheeting and lowered to the ground no later than the end of the work shift.

3.6.7.4   Gaskets

Gaskets shall be thoroughly wetted with amended water prior to removal and 
immediately placed in a disposal container.  If a gasket is visibly 
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deteriorated and unlikely to be removed intact, removal shall be undertaken 
within a glovebag.  Any scraping to remove residue shall be performed wet.

3.5.7   Alternative Methods for Roofing Materials and Asphaltic Wrap

The Contractor shall use the following engineering controls and work 
practices when removing, repairing, or maintaining intact pipeline 
asphaltic wrap, or roof cements, mastics, coatings, or flashings which 
contain asbestos fibers encapsulated or coated by bituminous or resinous 
compounds.  If during the course of the job the material does not remain 
intact, the Contractor shall use the procedures described in paragraph 
Roofing Material.  Before work begins, and as needed during the job, the 
Designated Competent Person shall conduct an inspection and determine that 
the roofing material is intact and will likely remain intact.  The material 
shall not be sanded, abraded, or ground.  Manual methods which would render 
the material non-intact shall not be used.  Roofing material shall not be 
dropped or thrown to the ground but shall be lowered via covered, 
dust-tight chute, crane, hoist or other method approved by the Contracting 
Officer.  All such material shall be removed from the roof as soon as 
practicable, but not later than the end of the work shift.  Removal or 
disturbance of pipeline asphaltic wrap shall be performed using wet methods.

3.5.8   Cleaning After Asbestos Removal

After completion of all asbestos removal work, surfaces from which ACM has 
been removed shall be wet wiped or sponged clean, or cleaned by some 
equivalent method to remove all visible residue.  Run-off water shall be 
collected and filtered through a dual filtration system.  A first filter 
shall be provided to remove fibers 20 micrometers and larger, and a final 
filter provided that removes fibers 5 micrometers and larger.  After the 
gross amounts of asbestos have been removed from every surface, remaining 
visible accumulations of asbestos on floors shall be collected using 
plastic shovels, rubber squeegees, rubber dustpans, and HEPA vacuum 
cleaners as appropriate to maintain the integrity of the regulated area.

3.5.9   Class II Asbestos Work Response Action Detail Sheets

The following Class II Asbestos Work Response Action Detail Sheet is 
specified on Table 1 for each individual work task to be performed:

a.  Built-Up Roofing and Flashing:  74

b.  Roof, Shingles and Underlayment:  75

c.  Asbestos Cement Siding:  8

d.  Asbestos Cement Roofing:  82

e.  Asbestos-Containing Walkway Cover:  82

3.5.10   Sealing Contaminated Items Designated for Disposal

Contaminated architectural, mechanical, and electrical appurtenances such 
as Venetian blinds, full height partitions, carpeting, duct work, pipes and 
fittings, radiators, light fixtures, conduit panels, and other contaminated 
items designated for removal shall be coated with an asbestos lockdown 
encapsulant at the demolition site before being removed from the asbestos 
control area.  These items shall be vacuumed prior to application of the 
lockdown encapsulant.  The asbestos lockdown encapsulant shall be tinted a 
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contrasting color and shall be spray applied by airless method.  
Thoroughness of sealing operation shall be visually gauged by the extent of 
colored coating on exposed surfaces.

3.6   FINAL CLEANING AND VISUAL INSPECTION

Upon completion of abatement, the regulated area shall be cleaned by 
collecting, packing, and storing all gross contamination; see SET-UP DETAIL 
SHEETS 9, 14 and 20.  A final cleaning shall be performed using HEPA vacuum 
and wet cleaning of all exposed surfaces and objects in the regulated area.
Upon completion of the cleaning, the Contractor shall conduct a visual 
pre-inspection of the cleaned area in preparation for a final inspection 
before final air clearance monitoring and recleaning, as necessary.  Upon 
completion of the final cleaning, the Contractor and the Contracting 
Officer shall conduct a final visual inspection of the cleaned regulated 
area in accordance with ASTM E 1368 and document the results on the Final 
Cleaning and Visual Inspection as specified on the SET-UP DETAIL SHEET 19.  
If the Contracting Officer rejects the clean regulated area as not meeting 
final cleaning requirements, the Contractor shall reclean as necessary and 
have a follow-on inspection conducted with the Contracting Officer.  
Recleaning and follow-up reinspection shall be at the Contractor's expense.

3.7   LOCKDOWN

Prior to removal of plastic barriers and after clean-up of gross 
contamination and final visual inspection, a post removal (lockdown) 
encapsulant shall be spray applied to ceiling, walls, floors, and other 
surfaces in the regulated area.

3.8   EXPOSURE ASSESSMENT AND AIR MONITORING

3.8.1   General Requirements For Exposure

Exposure assessment, air monitoring and analysis of airborne concentration 
of asbestos fibers shall be performed in accordance with 29 CFR 1926, 
Section .1101, the Contractor's air monitoring plan, and as specified.  
Personal exposure air monitoring (collected at the breathing zone) that is 
representative of the exposure of each employee who is assigned to work 
within a regulated area shall be performed by the Contractor's Designated IH. 
 Breathing zone samples shall be taken for at least 25 percent of the 
workers in each shift, or a minimum of 2, whichever is greater.  Air 
monitoring results at the 95 percent confidence level shall be calculated 
as shown in Table 2 at the end of this section.  The Contractor shall The 
Contracting Officer will provide an onsite independent testing laboratory 
with qualified analysts and appropriate equipment to conduct sample 
analyses of air samples using the methods prescribed in 29 CFR 1926, 
Section .1101, to include NIOSH Pub No. 84-100 Method 7400.  Preabatement 
and abatement environmental air monitoring shall be performed by the 
Contractor's Designated IH and Contracting Officer's IH.  Final clearance 
environmental air monitoring, shall be performed by the Contractor's 
Designated IH Contracting Officer's IH.  Environmental and final clearance 
air monitoring shall be performed using NIOSH Pub No. 84-100 Method 7400 
(PCM) with optional confirmation of results by NIOSH Pub No. 84-100 Method 
7402 (TEM) the EPA TEM Method specified in 40 CFR 763.  For environmental 
and final clearance, air monitoring shall be conducted at a sufficient 
velocity and duration to establish the limit of detection of the method 
used at 0.005 f/cc.  Confirmation of asbestos fiber concentrations 
(asbestos f/cc) from environmental and final clearance samples collected 
and analyzed by NIOSH Pub No. 84-100 Method 7400 (total f/cc) may be 
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conducted using TEM in accordance with NIOSH Pub No. 84-100 Method 7402.  
When such confirmation is conducted, it shall be from the same sample 
filter used for the NIOSH Pub No. 84-100 Method 7400 PCM analysis.  For all 
Contractor required environmental or final clearance air monitoring, 
confirmation of asbestos fiber concentrations, using NIOSH Pub No. 84-100 
Method 7402, shall be at the Contractor's expense.  Monitoring may be 
duplicated by the Government at the discretion of the Contracting Officer.  
Results of breathing zone samples shall be posted at the job site and made 
available to the Contracting Officer.  The Contractor shall maintain a 
fiber concentration inside a regulated area less than or equal to 0.1 f/cc 
expressed as an 8 hour, time-weighted average (TWA) during the conduct of 
the asbestos abatement.  If fiber concentration rises above 0.1 f/cc, work 
procedures shall be investigated with the Contracting Officer to determine 
the cause.  At the discretion of the Contracting Officer, fiber 
concentration may exceed 0.1 f/cc but shall not exceed 1.0 f/cc expressed 
as an 8-hour TWA.  The Contractor's workers shall not be exposed to an 
airborne fiber concentration in excess of 1.0 f/cc, as averaged over a 
sampling period of 30 minutes.  Should either an environmental 
concentration of 1.0 f/cc expressed as an 8-hour TWA or a personal 
excursion concentration of 1.0 f/cc expressed as a 30-minute sample occur 
inside a regulated work area, the Contractor shall stop work immediately, 
notify the Contracting Officer, and implement additional engineering 
controls and work practice controls to reduce airborne fiber levels below 
prescribed limits in the work area.  Work shall not restart until 
authorized by the Contracting Officer.

3.8.2   Initial Exposure Assessment

The Contractor's Designated IH shall conduct an exposure assessment 
immediately before or at the initiation of an asbestos abatement operation 
to ascertain expected exposures during that operation.  The assessment 
shall be completed in time to comply with the requirements which are 
triggered by exposure data or the lack of a negative exposure assessment, 
and to provide information necessary to assure that all control systems 
planned are appropriate for that operation.  The assessment shall take into 
consideration both the monitoring results and all observations, information 
or calculations which indicate employee exposure to asbestos, including any 
previous monitoring conducted in the workplace, or of the operations of the 
Contractor which indicate the levels of airborne asbestos likely to be 
encountered on the job.  

3.8.3   Negative Exposure Assessment

The Contractor shall provide a negative exposure assessment for the 
specific asbestos job which will be performed.  The negative exposure 
assessment shall be provided within 5 days of the initiation of the project 
and conform to the following criteria:

a.  Objective Data:  Objective data demonstrating that the product or 
material containing asbestos minerals or the activity involving 
such product or material cannot release airborne fibers in 
concentrations exceeding the PEL-TWA and PEL-Excursion Limit under 
those work conditions having the greatest potential for releasing 
asbestos.

b.  Prior Asbestos Jobs:  Where the Contractor has monitored prior 
asbestos jobs for the PEL and the PEL-Excursion Limit within 12 
months of the current job, the monitoring and analysis were 
performed in compliance with asbestos standard in effect; the data 
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were obtained during work operations conducted under workplace 
conditions closely resembling the processes, type of material, 
control methods, work practices, and environmental conditions used 
and prevailing in the Contractor's current operations; the 
operations were conducted by employees whose training and 
experience are no more extensive than that of employees performing 
the current job; and these data show that under the conditions 
prevailing and which will prevail in the current workplace, there 
is a high degree of certainty that the monitoring covered exposure 
from employee exposures will not exceed the PEL-TWA and 
PEL-Excursion Limit.

c.  Initial Exposure Monitoring:  The results of initial exposure 
monitoring of the current job, made from breathing zone air 
samples that are representative of the 8-hour PEL-TWA and 
30-minute short-term exposures of each employee.  The monitoring 
covered exposure from operations which are most likely during the 
performance of the entire asbestos job to result in exposures over 
the PELs.

3.8.4   Environmental Air Monitoring During Abatement

Until an exposure assessment is provided to the Contracting Officer, 
environmental air monitoring shall be conducted at locations and 
frequencies that will accurately characterize any evolving airborne 
asbestos fiber concentrations.  The assessment shall demonstrate that the 
product or material containing asbestos minerals, or the abatement 
involving such product or material, cannot release airborne asbestos fibers 
in concentrations exceeding 0.01 f/cc as a TWA under those work conditions 
having the greatest potential for releasing asbestos.  The monitoring shall 
be at least once per shift at locations including, but not limited to, 
close to the work inside a regulated area; preabatement sampling locations; 
outside entrances to a regulated area; close to glovebag operations; 
representative locations outside of the perimeter of a regulated area; 
inside clean room; and at the exhaust discharge point of local exhaust 
system ducted to the outside of a containment (if used).  If the sampling 
outside regulated area shows airborne fiber levels have exceeded background 
or 0.01 f/cc, whichever is greater, work shall be stopped immediately, and 
the Contracting Officer notified.  The condition causing the increase shall 
be corrected.  Work shall not restart until authorized by the Contracting 
Officer.

3.8.5   Air-Monitoring Results and Documentation

Air sample fiber counting shall be completed and results provided within 24 
hours (breathing zone samples), and 24 hours (environmental monitoring) 
after completion of a sampling period.  The Contracting Officer shall be 
notified immediately of any airborne levels of asbestos fibers in excess of 
established requirements.  Written sampling results shall be provided 
within 5 working days of the date of collection.  The written results shall 
be signed by testing laboratory analyst, testing laboratory principal and 
the Contractor's Designated IH.  The air sampling results shall be 
documented on a Contractor's daily air monitoring log.  The daily air 
monitoring log shall contain the following information for each sample:

a.  Sampling and analytical method used;

b.  Date sample collected;
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c.  Sample number;

d.  Sample type:  BZ = Breathing Zone (Personal), P = Preabatement, E 
= Environmental, C = Abatement Clearance;

e.  Location/activity/name where sample collected;

f.  Sampling pump manufacturer, model and serial number, beginning 
flow rate, end flow rate, average flow rate (L/min);

g.  Calibration date, time, method, location, name of calibrator, 
signature;

h.  Sample period (start time, stop time, elapsed time (minutes);

i.  Total air volume sampled (liters);

j.  Sample results (f/cc and S/mm square) if EPA methods are required 
for final clearance;

k.  Laboratory name, location, analytical method, analyst, confidence 
level.  In addition, the printed name and a signature and date 
block for the Industrial Hygienist who conducted the sampling and 
for the Industrial Hygienist who reviewed the daily air monitoring 
log verifying the accuracy of the information.

3.9   CLEARANCE CERTIFICATION

When asbestos abatement is complete, ACM waste is removed from the 
regulated areas, and final clean-up is completed, the Contracting Officer 
will certify the areas as safe before allowing the warning signs and 
boundary warning tape to be removed.  HVAC, mechanical, and electrical 
systems shall be re-established in proper working order.  The Contractor 
and the Contracting Officer shall visually inspect all surfaces within the 
regulated area for residual material or accumulated debris.  The Contractor 
shall reclean all areas showing dust or residual materials.  The 
Contracting Officer will certify in writing that the area is safe before 
unrestricted entry is permitted.  The Government will have the option to 
perform monitoring to certify the areas are safe before entry is permitted.

3.10   CLEANUP AND DISPOSAL

3.10.1   Title to ACM Materials

ACM material resulting from abatement work, except as specified otherwise, 
shall become the property of the Contractor and shall be disposed of as 
specified and in accordance with applicable federal, state and local 
regulations.

3.10.2   Collection and Disposal of Asbestos

All ACM waste shall be collected and including contaminated wastewater 
filters, scrap, debris, bags, containers, equipment, and asbestos 
contaminated clothing, shall be collected and placed in leak-tight 
containers such as double plastic bags  sealed double wrapped polyethylene 
sheet; sealed fiberboard boxes; or other approved containers.  Waste within 
the containers shall be wetted in case the container is breeched.  
Asbestos-containing waste shall be disposed of at an EPA, state and local 
approved asbestos landfill.  For temporary storage, sealed impermeable 
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containers shall be stored in an asbestos waste load-out unit or in a 
storage/transportation conveyance (i.e., dumpster, roll-off waste boxes, 
etc.) in a manner acceptable to and in an area assigned by the Contracting 
Officer.  Procedure for hauling and disposal shall comply with 40 CFR 61, 
Subpart M, state, regional, and local standards.

 
3.10.3   Scale Weight Measurement

Scales used for measurement shall be public scales.  Weighing shall be at a 
point nearest the work at which a public scale is available.  Scales shall 
be standard truck scales of the beam type; scales shall be equipped with 
the type registering beam and an "over and under" indicator; and shall be 
capable of accommodating the entire vehicle.  Scales shall be tested, 
approved and sealed by an inspector of the State of Hawaii.  Scales shall 
be calibrated and resealed as often as necessary and at least once every 
three months to ensure continuous accuracy.  Vehicles used for hauling ACM 
shall be weighed empty daily at such time as directed and each vehicle 
shall bear a plainly legible identification mark.

3.10.4   Weigh Bill and Delivery Tickets

Copies of weigh bills and delivery tickets shall be submitted to the 
Contracting Officer during the progress of the work.  The Contractor shall 
furnish the Contracting Officer scale tickets for each load of ACM weighed 
and certified.  These tickets shall include tare weight; identification 
mark for each vehicle weighed; and date, time and location of loading and 
unloading.  Tickets shall be furnished at the point and time individual 
trucks arrive at the worksite.  A master log of all vehicle loading shall 
be furnished for each day of loading operations.  Before the final 
statement is allowed, the Contractor shall file with the Contracting 
Officer certified weigh bills and/or certified tickets and manifests of all 
ACM actually disposed by the Contractor for this contract.

3.10.5   Asbestos Waste Shipment Record

The Contractor shall complete and provide the Contracting Officer final 
completed copies of the Waste Shipment Record for all shipments of waste 
material as specified in 40 CFR 61, Subpart M and other required state 
waste manifest shipment records, within 3 days of delivery to the landfill. 
 Each Waste Shipment Record shall be signed and dated by the Contractor 
Contracting Officer, the waste transporter and disposal facility operator.
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3.11   TABLES I, II, III

TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  1 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Porter Neighborhood (HA-K-1): BLDG. 3410, 3522,
          3403, 3430, 3908, 3440, 3432

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED: Black Sealant

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  2-10 percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  Ea.  and CONDITION OF ACM:  GOOD  x  FAIR    POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  124  , SQUARE FT.     , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  2 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Santa Fe Neighborhood (HA-S-1): BLDG. 1882, 
          1856, 1853, 1860, 1848 .

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED: Black/Spray Sealant

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  2-4 percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  Ea.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  98  , SQUARE FT.  87  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  3 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Moyer Neighborhood (HA-T): BLDG. 4232, 
          4117, 4218.

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED: Black Sealant

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  <1-2 percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  Ea.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  62  , SQUARE FT.  16  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  4 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Aloala Neighborhood (HA-T-1): BLDG. 4446, 
          4420, 4539, 4428, 4468, 4529

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED:  Black Tar, Sealant, 
         Gray/Black Sealant.
        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  2-5  percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  Ea.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  52  , SQUARE FT.  --  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  5 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Santa Fe Neighborhood (HA-T-2): BLDG. 1800, 
         1800, 1811, 1812, 1808.

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED:  Black Sealant.

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  2  percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  Ea.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  325  , SQUARE FT.  --  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                      Sheet  6 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Wilikina Neighborhood (W14B): BLDG. 722, 
         729, 732, 709, 725.

    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED: Roofing Paper and Black
      Tar, Black Tar Sealant.

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  2-15  percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  EA.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  325  , SQUARE FT.  --  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 1

INDIVIDUAL WORK TASK DATA ELEMENTS

                                                     Sheet  7 of  7 
  There is a separate data sheet for each individual work task.

    1.  WORK TASK DESIGNATION NUMBER   _______
    2.  LOCATION OF WORK TASK Radar Hill Neighborhood (100): BLDG. 1155.
         
    3.  BRIEF DESCRIPTION OF MATERIAL TO BE ABATED: Black Tar Sealant.

        a.  Type of Asbestos  Chrysotile 
        b.  Percent asbestos content  3  percent

    4.  ABATEMENT TECHNIQUE TO BE USED Manual Using Wet Method
    5.  OSHA ASBESTOS CLASS DESIGNATION FOR WORK TASK  Class II 
    6.  EPA NESHAP FRIABILITY DESIGNATION FOR WORK TASK
        Friable     , Non-friable Category I    
        Non-friable Category II  x 
    7.  FORM  EA.  and CONDITION OF ACM:  GOOD     FAIR  X  POOR   
    8.  QUANTITY:  METERS     , SQUARE METERS     
    8a.  QUANTITY:  LINEAR FT.  8  , SQUARE FT.  --  , 
    9.  RESPONSE ACTION DETAIL SHEET NUMBER FOR WORK TASK 74, 75
   10.  SET-UP DETAIL SHEET NUMBERS
        FOR WORK TASK    9A ,  11 ,  12 ,  13 , 
                         14 ,  15 ,  19 .

    NOTES:
    (1)  Numeric sequence of individual work tasks (1,2,3,4, etc.) for
         each regulated area.  Each category of EPA friability/OSHA class has
         a separate task.
    (2)  Specific location of work (building, floor, area,
         e.g., Building 1421, 2nd Floor, Rm 201)
    (3)  A description of material to be abated (example:  horizontal pipe,
         cement wall panels, tile, stucco, etc.) type of asbestos
         (chrysotile,amosite, crocidolite, etc.); and % asbestos content.
    (4)  Technique to be used:  Removal = REM; Encapsulation = ENCAP;
         Encasement = ENCAS; Enclosure = ENCL; Repair = REP.
    (5)  Class designation:  Class I, II, III, or IV (OSHA designation).
    (6)  Friability of materials:  Check the applicable EPA NESHAP friability
         designation.
    (7)  Form: Interior or Exterior Architectural = IA or EA;
         Mechanical/Electrical = ME.
         Condition:  Good = G; Fair = F; Poor = P.
    (8)  Quantity of ACM for each work task in meters or square meters.
   (8a)  Quantity of ACM for each work task in linear feet or square feet.
    (9)  Response Action Detail Sheet specifies the material to be abated
         and the methods to be used.  There is only one Response
         Action Detail Sheet for each abatement task.
   (10)  Set-up Detail Sheets indicate containment and control methods used
         in support of the response action (referenced in the selected
         Response Action Detail Sheet).
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TABLE 2

FORMULA FOR CALCULATION OF THE 95 PERCENT CONFIDENCE LEVEL
(Reference: NIOSH 7400)

_______________________________________________________________________

            Fibers/cc(01.95 percent CL) = X + [(X) * (1.645) * (CV)]

    Where:  X = ((E)(AC))/((V)(1000))

            E = ((F/Nf) - (B/Nb))/Af

            CV = The precision value; 0.45 shall be used unless the
                 analytical laboratory provides the Contracting Officer
                 with documentation (Round Robin Program participation
                 and results) that the laboratory's precision is better.

            AC = Effective collection area of the filter in square millimeters

            V = Air volume sampled in liters

            E = Fiber density on the filter in fibers per square millimeter

            F/Nf = Total fiber count per graticule field

            B/Nb = Mean field blank count per graticule field

            Af = Graticule field area in square millimeters

            TWA = C1/T1 + C2/T2 = Cn/Tn

            Where: C = Concentration of contaminant

            T = Time sampled.
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TABLE 3

NI0SH METHOD 7400

PCM ENVIRONMENTAL AIR SAMPLING PROTOCOL (NON-PERSONAL)

__________________________________________________________________

    Sample         Minimum    Filter Pore     Min. Vol.   Sampling
    Location       No. of     Size (Note 1)   (Note 2)    Rate
                   Samples                    (Liters)    (liters/min.)
    ___________________________________________________________________

    Inside         0.5/140    0.45 microns      3850         2-16
    Abatement      Square
    Area           Meters
                   (Notes
                   3 & 4)
    ___________________________________________________________________

    Each Room in              0.45 microns      3850         2-16
    1 Abatement
    Area Less
    than 140 
    Square meters
    ___________________________________________________________________

    Field Blank       2       0.45 microns        0            0
    ___________________________________________________________________

    Laboratory        1       0.45 microns        0            0
    Blank
    ___________________________________________________________________

    Notes:

    1.  Type of filter is Mixed Cellulose Ester.

    2.  Ensure detection limit for PCM analysis is established at
        0.005  fibers/cc.

    3.  One sample shall be added for each additional 140 square meters.
        (The corresponding I-P units are 5/1500 square feet).

    4.  A minimum of 5 samples are to be taken per abatement area,
        plus 2 field blanks.
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CERTIFICATE OF WORKER'S ACKNOWLEDGMENT

PROJECT NAME _________________________ CONTRACT NO. ______________________
PROJECT ADDRESS __________________________________________________________
CONTRACTOR FIRM NAME _____________________________________________________
EMPLOYEE'S NAME _________________________,_______________,______,
   (Print)               (Last)               (First)      (MI) 

Social Security Number:  _______-_______-________,

   WORKING WITH ASBESTOS CAN BE DANGEROUS.  INHALING ASBESTOS FIBERS HAS
   BEEN LINKED WITH TYPES OF LUNG DISEASE AND CANCER.  IF YOU SMOKE AND
   INHALE ASBESTOS FIBERS, THE CHANCE THAT YOU WILL DEVELOP LUNG CANCER
   IS GREATER THAN THAT OF THE NONSMOKING PUBLIC.

Your employer's contract for the above project requires that you be provided 
and you complete formal asbestos training specific to the type of work you 
will perform and project specific training; that you be supplied with proper 
personal protective equipment including a respirator, that you be trained in 
its use; and that you receive a medical examination to evaluate your physical 
capacity to perform your assigned work tasks, under the environmental 
conditions expected, while wearing the required personal protective 
equipment.  These things are to be done at no cost to you.  By signing this 
certification, you are acknowledging that your employer has met these 
obligations to you.  The Contractor's Designated Industrial Hygienist will 
check the block(s) for the type of formal training you have completed.  
Review the checked blocks prior to signing this certification.

FORMAL TRAINING:
_____ a.  For Competent Persons and Supervisors:  I have completed EPA's 
Model Accreditation Program (MAP) training course, "Contractor/Supervisor", 
that meets this State's requirements.

      b.  For Workers:
_____     (1)  For OSHA Class I work:  I have completed EPA's MAP training
          course, "Worker", that meets this State's requirements.
_____     (2)  For OSHA Class II work (where there will be abatement of more 
          than one type of Class II materials, i.e., roofing, siding, floor 
          tile, etc.):  I have completed EPA's MAP training course, "Worker",
          that meets this State's requirements.
          (3)  For OSHA Class II work (there will only be abatement of one
          type of Class II material):
_____          (a)  I have completed an 8-hour training class on the elements 
of 29 CFR 1926, Section .1101(k)(9)(viii), in addition to the specific work 
practices and engineering controls of 29 CFR 1926, Section .1101(g) and 
hands-on training.
_____          (b)  I have completed EPA's MAP training course, "Worker", 
that meets this State's requirements.
_____     (4)  For OSHA Class III work:  I have completed at least a 16-hour 
course consistent with EPA requirements for training of local education 
agency maintenance and custodial staff at 40 CFR 763, Section .92(a)(2) and 
the elements of 29 CFR 1926, Section .1101(k)(9)(viii), in addition to the 
specific work practices and engineering controls at 29 CFR 1926, Section 
.1101, and hands-on training.
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CERTIFICATE OF WORKER'S ACKNOWLEDGMENT

_____     (5)  For OSHA Class IV work:  I have completed at least a 2-hr 
course consistent with EPA requirements for training of local education 
agency maintenance and custodial staff at 40 CFR 763, (a)(1), and the 
elements of 29 CFR 1926, Section .1101(k)(9)(viii), in addition to the 
specific work practices and engineering controls at 29 CFR 1926, Section 
.1101(g) and hands-on training.

_____ c.  Workers, Supervisors and the Designated Competent Person:  I have 
completed annual refresher training as required by EPA's MAP that meets this 
State's requirements.

PROJECT SPECIFIC TRAINING:
_____  I have been provided and have completed the project specific training 
required by this Contract.  My employer's Designated Industrial Hygienist and 
Designated Competent Person conducted the training.

RESPIRATORY PROTECTION:
_____  I have been trained in accordance with the criteria in the 
Contractor's Respiratory Protection program.  I have been trained in the 
dangers of handling and breathing asbestos dust and in the proper work 
procedures and use and limitations of the respirator(s) I will wear.  I have 
been trained in and will abide by the facial hair and contact lens use policy 
of my employer.

RESPIRATOR FIT-TEST TRAINING:
_____  I have been trained in the proper selection, fit, use, care, 
cleaning,maintenance, and storage of the respirator(s) that I will wear.  I 
have been fit-tested in accordance with the criteria in the Contractor's 
Respiratory Program and have received a satisfactory fit.  I have been 
assigned my individual respirator.  I have been taught how to properly 
perform positive and negative pressure fit-check upon donning negative 
pressure respirators each time.

MEDICAL EXAMINATION:
_____  I have had a medical examination within the last twelve months which 
was paid for by my employer.  The examination included:  health history, 
pulmonary function tests, and may have included an evaluation of a chest 
x-ray.  A physician made a determination regarding my physical capacity to 
perform work tasks on the project while wearing personal protective equipment 
including a respirator.  I was personally provided a copy and informed of the 
results of that examination.  My employer's Industrial Hygienist evaluated 
the medical certification provided by the physician and checked the 
appropriate blank below.  The physician determined that there:

_____  were no limitations to performing the required work tasks.
_____  were identified physical limitations to performing the required work 
tasks.

Date of the medical examination __________________

Employee Signature ______________________________________ date ___________
Contractor's Industrial
Hygienist Signature _____________________________________ date ___________

    -- End of Section --
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